SECTION 10. CONSTRUCTION DETAILS

10-1.00 DESCRIPTION OF CONTRACT ITEMS

ITEM 1 — MOBILIZATION

Mobilization shall conform to the provisions of Sections 4-1.03, “Contractor Submittals,” and 10-1.24,
“Temporary Erosion Control and Storm Water Pollution Prevention Plan (SWPPP),” of these Special
Provisions.

Mobilization shall include the obtaining of all bonds, insurance, and permits; moving onto the site of all
equipment; and the furnishing and erecting of temporary buildings and other facilities required for the
performance and completion of the Work. Mobilization shall also include the following items:

1) Providing on-site sanitary facilities.

2) Arranging for and setting up Contractor’s storage area(s) in accordance with Section 5-1.36,
“Storage of Equipment, Materials, Supplies, Etc.”

3) Posting all OSHA required notices and establishment of safety programs.

4) Posting of all Prevailing Wage Requirements.

5) Preparing and transmitting the Submittals outlined in Section 4-1.03, “Contractor Submittals.”
6) Obtaining and Submitting Certificates of Compliance.

7) Cleaning excavating and loading equipment prior to mobilization on site and presenting receipts to
Engineer.

8) Preparation of “As-Constructed Plans as outlined in Section 4-1.03, “Contractor Submittals.”

Contractor shall be entitled to progress payments in accordance with Public Contract Code Section
20104.50. In lieu of Section 11-1.02 items A through E of “Mobilization” of the Standard Specifications, the
first monthly payment estimate will be prepared when Engineer determines that five percent (5%) of the
contract amount, not including mobilization, has been completed. Subsequent monthly pay estimates shall
be made on the same day of the month as the first monthly pay estimate. Work completed in place less than
two (2) working days prior to the preparation of the monthly pay estimate shall not be eligible for payment
until the following month’s estimate. The third to last paragraph of Section 11, “Mobilization,” of the Standard
Specifications shall be amended to read: “The adjustment provisions in Section 4-1.03, “Changes” shall not
apply to the contract lump sum item of mobilization.”

Payment for Mobilization ltem as specified above will be made at the lump sum price bid, with no additional
compensation therefor. In lieu of Section 11-1.02, “Payment,” of the Standard Specifications, one partial
payment of 50% of the bid price will be made upon completion of 50% of the mobilization of equipment on
site and completion of items 1-7 above. The final payment of the remainder of the mobilization bid will be
after satisfactory completion of the final project punch list and submittal of item 8 above. Satisfactory work
completion for the partial or final payment will be determined by Engineer.

ITEM 2 - TRAFFIC CONTROL

Work under this item shall include all flaggers, temporary signs, lights, barricades, communication devices,
and other devices required for the direction of local traffic through or around the work during construction.
Contractor shall furnish all sign panels, posts, hardware, and all barricades and shall erect, maintain and
remove all construction area signs, necessary for construction of project improvements, as specified in the
Plans and these Special Provisions.

Traffic Control Requirements will be strictly enforced. Violation of these requirements is justification for
Engineer to stop work until these requirements are met.
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Attention is directed to Section 10-1.03, “Maintaining Traffic,” and Section 10-1.04, “Traffic Control Plan,” of
these Special Provisions.

In lieu of Section 12-2.02, “Flagging Costs,” of the Standard Specifications, the full cost of any flagging
necessary shall be borne by Contractor.

Payment for Traffic Control Item as specified above shall be made at the lump sum price bid, with no
additional compensation therefor. Partial payments for traffic control will be made based on the percentage
of work requiring traffic control completed as determined by Engineer.

ITEM 3 —- SWEEPING

Work under this item shall consist of furnishing all labor, tools, materials, and equipment necessary to sweep
the project site and dispose of the swept materials. Tracking of sediment onto public streets shall be
minimized by a combination of road sweeping and use of tire wash areas designated on the Plans during soil
hauling operations, during equipment transporting from one work area to another, and as necessary to keep
the streets clear of soil and debris. Tracking control applies to streets within the project area as well as
streets adjacent to the project area that have the potential to be impacted by tracking from the project
construction.

Contractor shall provide sweeping equipment that conforms to the following minimum requirements:

= The sweeper shall be a chassis-mounted vehicle capable of vacuuming the roadways such that the
swept material is placed into a hopper, from which the swept material can be removed and disposed
of. Broom sweepers that are attachments to other equipment are not acceptable sweepers.

Affected streets shall be swept a minimum of three (3) times daily (e.g. mid-morning, mid-afternoon, and at
the end of the day) during soil hauling operations, during equipment transporting from one work area to
another, and as necessary to keep the streets clear of soil and debris. The swept material shall be disposed
of in accordance with Section 10-1.10C.6, “Excavation and Grading,” of these Special Provisions.

Attention is directed to Section 5-1.51, “Dust and Tracking Control,” of these Special Provisions.

Sweeping is a temporary erosion control measure or BMP. A fine of $100/day will be levied against
Contractor for each day Contractor delays in responding to Engineer’s request to implement this
temporary erosion control measure.

Payment for Sweeping ltem shall be based on the lump sum price bid and on performing the sweeping
operations as specified above. Partial payments for sweeping will be made based on the percentage of work
completed as determined by Engineer.

ITEM 4 - TRENCH AND EXCAVATION SAFETY

Work under this item shall consist of furnishing all labor, tools, equipment, and materials necessary to install
sheeting, shoring and bracing, sloping the sides of trenches/excavations, or equivalent method for
trenches/excavations five feet and greater in accordance with the Plans, the Standard Specifications, and
these Special Provisions.

Attention is directed to Section 10-1.10, “Excavation and Grading,” and Section 10-1.26, “Shoring and
Excavation Plan,” of these Special Provisions. If Section 10-1.26, “Shoring and Excavation Plan,” requires
shoring and bracing the excavation in lieu of sloping the sides of the excavation and Contractor doesn’t
comply, no payment will be made under this item.

Payment for Trench and Excavation Safety Item shall be based on the lump sum price bid as specified above.
Engineer has the discretion to reduce payments for this item where the need for trench and excavation
protection is indicated on the Plans but not required in the field.
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ITEM 5 - HUMUS FOR TOPSOIL MIX

Work under this item shall consist of furnishing all labor, tools, materials, and equipment necessary to supply
humus and apply one-inch thick layer of humus on the slopes by blower equipment in accordance with the
Plans, the Standard Specifications, and these Special Provisions.

The California Conservation Corps (CCC) under the direction of Engineer will provide flagging on the slopes
or other means to identify the location and thickness of humus to be supplied and applied by Contractor.
Attention is directed to Section 10-1.10, “Excavation and Grading,” of these Special Provisions regarding
humus specifications and blower equipment specifications.

Payment for Humus and Humus Application ltem shall be based on the unit price bid and on the number of
cubic yards of humus applied as specified above. An invoice certifying the number of cubic yards supplied
and applied by the blower equipment will be the basis for determining the quantity for payment.

ITEM 6 — MOBILIZATION/DEMOBILIZATION FOR MULCH BLOWING

Work under this item consists of furnishing all labor, tools, materials, and equipment necessary to mobilize
and demobilize equipment and personnel required for the mulch blowing application in accordance with the
Plans, the Standard Specifications, and these Special Provisions. This item provides a lump sum price
should the mulch blowing operation require a second mobilization to and demobilization from the site due to
the sequencing of the CCC's revegetation work.

If a second mobilization/demobilization is not necessary as determined by Engineer, this item shall be
eliminated and such elimination shall not constitute a basis for claim by Contractor for extra payment or
damages, and Section 4-1.03B, “Increased or Decreased Quantities,” of the Standard Specifications shall
not apply.

Payment for Mobilization/Demobilization for Mulch Blowing Item shall be based on the lump sum bid and on
Engineer’s determination that the sequencing of the CCC’s work caused the additional mobilization and
demobilization. The lump sum price for this item shall include all indirect costs (e.g., overhead).

ITEM 7 — MULCH AND MULCH APPLICATION

Work under this item consists of furnishing all labor, tools, materials, and equipment necessary to supply
mulch and apply one-inch thick layer of mulch over slopes after seeding by CCC is completed, over topsoil
mix at pipes out of pavement, over disturbed areas outside rock-lined channels but within the filter fence and
construction limit fence, and around sediment traps after seeding by CCC is completed in accordance with
the Plans, the Standard Specifications, and these Special Provisions.

The CCC under the direction of Engineer will provide flagging on the slopes or other means to identify the
location of mulch to be supplied and applied by Contractor. Attention is directed to Section 10-1.10,
“Excavation and Grading,” of these Special Provisions regarding mulch specifications and blower equipment
specifications.

Payment for Mulch and Mulch Application Item shall be based on the unit price bid and on the number of
cubic yards of mulch supplied and applied as specified above. An invoice certifying the number of cubic
yards supplied and applied by the blower equipment will be the basis for determining the quantity for
payment.

ITEM 8 — MOBILIZATION/DEMOBILIZATION FOR TACKIFIER APPLICATION

Work under this item consists of furnishing all labor, tools, materials, and equipment necessary to mobilize
and demobilize equipment and personnel required for the tackifier application operation in accordance with
the Plans, the Standard Specifications, and these Special Provisions. This item provides a lump sum price
should the tackifier operation require a second mobilization to and demobilization from the site due to the
sequencing of the CCC'’s revegetation work.

If a second mobilization/demobilization is not necessary as determined by Engineer, this item shall be
eliminated and such elimination shall not constitute a basis for claim by Contractor for extra payment or
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damages, and Section 4-1.03B, “Increased or Decreased Quantities,” of the Standard Specifications shall
not apply.

Payment for Mobilization/Demobilization for Tackifier Application Item shall be based on the lump sum bid
and on Engineer’s determination that the sequencing of the CCC’s work caused the additional mobilization
and demobilization. The lump sum price for this item shall include all indirect costs (e.g., overhead).

ITEM 9 — TACKIFIER AND TACKIFIER APPLICATION

Work under this item consists of furnishing all labor, tools, materials, and equipment necessary to supply and
apply tackifier over the mulched areas in accordance with the Plans, the Standard Specifications, and these
Special Provisions.

Attention is directed to Section 10-1.10, “Excavation and Grading,” of these Special Provisions regarding
tackifier specifications and application equipment specifications.

Payment for Tackifier and Tackifier Application Item shall be based on the unit price bid and on the number
of square feet of tackifier supplied and applied as specified above or the number of gallons applied for the
equivalent square feet. An invoice certifying the number of square feet supplied and applied by the
application equipment will be the basis for determining the quantity for payment.

ITEM 10 — INSTALL AND MAINTAIN TIRE WASH AREA (ON PAVEMENT)

Work under this item shall consist of furnishing all labor, tools, equipment and material necessary to install,
maintain, remove, and dispose of the tire wash area on pavement in accordance with the Plans, the
Standard Specifications, and these Special Provisions. Work under this item includes furnishing, installing,
maintaining, removing and disposing of gravel bags or gravel-filled rolls and the Class 1 Type A permeable
rock filter.

Attention is directed to Section 10-1.24, “Temporary Erosion Control and Storm Water Pollution Prevention
Plan (SWPPP).” Attention is directed to Section 5-1.51, “Dust and Tracking Control,” of these Special
Provisions regarding payment for the actual washing of tires.

A fine of $100/day will be levied against Contractor for each day Contractor delays in responding to
Engineer’s request to install new temporary erosion control devices and/or maintain existing
temporary erosion control devices.

Payment for Install and Maintain Tire Wash Area (On Pavement) ltem shall be based on the unit price bid
and on the number of tire wash areas installed and maintained as specified above. Progress payments for
this Item will be a maximum of 50% of the unit cost bid multiplied by the number of tire wash areas installed
on pavement during the pay period as determined by Engineer and/or required by TRPA’s Compliance
Division. Payment for the maintenance, removal, and disposal of all tire wash areas on pavement will be
made in the Final Pay Estimate providing that satisfactory maintenance was performed throughout the
duration of the project and removal was completed as specified.

ITEM 11 — INSTALL AND MAINTAIN CONCRETE WASH AREA

Work under this item shall consist of furnishing all labor, tools, equipment and material necessary to install,
maintain, remove, and dispose of the concrete wash area in accordance with the Plans, the Standard
Specifications, and these Special Provisions. Work under this item includes clearing and grubbing,
excavation and disposal of excess material, grading, furnishing, installing, maintaining, removing and
disposing of the rice straw fiber roll, woven filter fabric, and Class 1 Type A Permeable rock filter.

Attention is directed to Section 10-1.24, “Temporary Erosion Control and Storm Water Pollution Prevention
Plan (SWPPP),” and Section 10-1.10, “Excavation and Grading,” of these Special Provisions.

The Concrete Wash Area is a temporary erosion control device or BMP. A fine of $100/day will be
levied against Contractor for each day Contractor delays in responding to Engineer’s request to
maintain this temporary erosion control device. A separate $100 fine will be levied for each time that
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Contractor, subcontractor, or suppliers do not use the concrete wash out and wash out in a location
that has not been approved.

Payment for Install and Maintain Concrete Wash Area Item shall be based on the unit price bid and on the
number of concrete wash areas installed and maintained as specified above. Progress payments for this
Item will be a maximum of 50% of the unit cost bid multiplied by the number of concrete wash areas installed
during the pay period as determined by Engineer and/or required by TRPA’s Compliance Division. Payment
for the maintenance, removal, and disposal of all concrete wash areas will be made in the Final Pay Estimate
providing that satisfactory maintenance was performed throughout the duration of the project and removal
was completed as specified.

ITEMS 12 AND 13 — INSTALL AND MAINTAIN WEIGHTED FIBER ROLLS OR GRAVEL-FILLED
ROLLS AND, INSTALL AND MAINTAIN FILTER FENCE

Work under these items shall consist of furnishing all labor, tools, equipment, and materials necessary to
install, maintain, remove, and dispose of, where applicable, these temporary erosion control measures as
required by the Plans, the Standard Specifications, these Special Provisions, and the TRPA Best
Management Practices.

Attention is direction to Section 10-1.24, “Temporary Erosion Control and Storm Water Pollution Prevention
Plan (SWPPP),” of these Special Provisions.

A fine of $100/day will be levied against Contractor for each day Contractor delays in responding to
Engineer’s request to install new temporary erosion control devices and/or maintain existing
temporary erosion control devices.

INSTALL AND MAINTAIN WEIGHTED FIBER ROLLS OR GRAVEL-FILLED ROLLS: Weighted fiber rolls or
alternatively, gravel-filled rolls shall be used only in areas of compacted soil, concrete, or paved surfaces.
Example of this is an area near the AC sawcut areas before placing and compacting the aggregate base
shoulders. The spacing intervals shall be maintained and new sections of weighted fiber rolls or gravel-filled
rolls added as the installations of these improvements progress. In addition to the placement of the weighted
fiber rolls or gravel-filled rolls at the specified spacing intervals, Contractor shall place weighted fiber rolls or
gravel-filled rolls at the location where each installation is temporarily discontinued. This section of weighted
fiber rolls or gravel-filled rolls shall be reused to satisfy the specified intervals once the installation that had
been temporarily discontinued is completed. However, payment for the installation and maintenance of this
section of weighted fiber rolls or gravel-filled rolls will be made only once. The configuration for the use of
weighted fiber rolls or gravel-filled rolls at the sawcut areas, but prior to the placement of aggregate base
shoulder is intended to filter sediment from runoff before the runoff enters any inlets.

Areas where Contractor stores equipment or material on pavement may require the use of weighted fiber
rolls or gravel-filled rolls for temporary erosion control. If a section of weighted fiber rolls or gravel-filled rolls
is used in storage/staging more than once, or removed and replaced at a single location more than once,
payment for installation and maintenance will be made only once. Attention is directed to Section 5-1.36,
“Storage of Equipment, Materials, Supplies, Etc.,” of these Special Provisions, Sheets EC-1 and T-1 of the
Plans for staging/storage areas.

Contractor shall remove and dispose of all weighted fiber rolls or gravel-filled rolls measures after
construction in the area is completed and TRPA approval is obtained.

Contractor shall note that straw bales shall not be used for any temporary erosion control measures.

Payment for the Install and Maintain Weighted Fiber Rolls or Gravel-Filled Rolls Item shall be based on the
unit price bid and on the number of weighted fiber rolls or gravel-filled rolls installed and maintained as
described above with no additional compensation therefor. Progress payments for this Item will be a
maximum of 50% of the unit cost bid multiplied by the number of weighted fiber rolls or gravel-filled rolls
installed during the pay period as determined by Engineer and/or required by TRPA’s Compliance Division.
Payment for maintenance, removal, and disposal of all weighted fiber rolls or gravel-filled rolls will be made
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in the Final Pay Estimate providing that satisfactory maintenance was performed throughout the duration of
the project.

INSTALL AND MAINTAIN FILTER FENCE (FF): FF shall be placed at the downstream edge of fill and
elsewhere noted on the Plans.

TRPA or Lahontan may require that FF be used at additional locations.

Areas where Contractor temporarily stockpiles excavated materials may require FF for temporary erosion
control. Attention is directed to Section 5-1.36, “Storage of Equipment, Materials, Supplies, Etc.,” of these
Special Provisions and Sheets EC-1 and T-1 of the Plans for the designated temporary staging/storage
areas.

FF shall be removed and disposed of by Contractor after construction is completed.

Payment for the Install and Maintain Filter Fence ltem shall be based on the unit price bid and on the number
of linear feet of FF installed and maintained as described above with no additional compensation therefor.
Progress payments for these Items will be a maximum of 50% of the unit cost bid multiplied by the number of
linear feet of FF installed during the pay period as determined by Engineer and/or required by TRPA’s
Compliance Division. Payments for maintenance, removal, and disposal, as applicable, of filter fence will be
made in the Final Pay Estimate providing that satisfactory maintenance was performed through the duration
of the project and removal was completed as specified.

ITEM 14 — INSTALL AND MAINTAIN DRAIN INLET PROTECTION

Work under this item shall consist of furnishing all labor, tools, equipment, and materials necessary to install,
maintain, remove, and dispose of this temporary erosion control measure as required by the Plans, the
Standard Specifications, these Special Provisions, and the TRPA Best Management Practices. Work under
this Item includes furnishing, installing, maintaining, removing, and disposing of the sediment trap inlet
protection as shown on Sheet EC-2 of the Plans.

Attention is directed to Section 10-1.24, “Temporary Erosion Control and Storm Water Pollution Prevention
Plan (SWPPP),” of these Special Provisions.

A fine of $100/day will be levied against Contractor for each day Contractor delays in responding to
Engineer’s request to install new temporary erosion control devices and/or maintain existing
temporary erosion control devices.

Sediment trap inlet protection shall be placed as denoted on the Plans in areas where grading has been
completed and final stabilization and seeding are pending.

Payment for the Install and Maintain Drain Inlet Protection Item shall be based on the unit cost bid and on the
number of Sediment Trap Inlet Protections (one per sediment trap inlet as designated by the Engineer and/or
shown on the Plans to receive inlet protection) installed and maintained with no additional compensation
therefor. Progress payments for this Item will be a maximum of 50% of the unit cost bid multiplied by the
number of Sediment Trap Inlet Protections installed during the pay period as determined by Engineer and/or
required by TRPA’s Compliance Division. Payment for the maintenance, removal, and disposal of all
sediment trap inlet protection will be made in the Final Pay Estimate providing that satisfactory maintenance
was performed throughout the duration of the project and removal was completed as specified.

ITEM 15 — INSTALL AND MAINTAIN TREE PROTECTION AND CONSTRUCTION LIMIT FENCE

Work under this item shall consist of furnishing all labor, tools, equipment, and materials necessary to install,
maintain, remove, and dispose of this temporary erosion control measure as required by the Plans, the
Standard Specifications, these Special Provisions, and TRPA Best Management Practices.
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Attention is directed to Section 10-1.24, “Temporary Erosion Control and Storm Water Pollution Prevention
Plan (SWPPP),” of these Special Provisions.

A fine of $100/day will be levied against Contractor for each day Contractor delays in responding to
Engineer’s request to install new temporary erosion control devices and/or maintain existing
temporary erosion control devices.

Contractor shall perform all construction activities that are outside the road right-of-way within the
construction limits staked by Engineer and delineated with construction limit fence installed by Contractor.
Where directed by Engineer and/or shown on the Plans, construction limit fence shall be placed around
individual trees that are to remain, in accordance with the Construction Limit Fence Detail shown on the
Plans. Attention is directed to Section 10-1.22, “Disturbance and Revegetation,” of these Special Provisions.

The area within which Contractor will be allowed to work will be the area within the limits of the construction
limit fence. At trees near the work area, the width of the work area will be reduced in order to protect the
trees. Contractor shall review each such location to determine what equipment can be used to install the
improvements at these locations or if hand work will be necessary. The costs associated with working within
these reduced widths shall be included in the unit price bid for the applicable item of work with no additional
compensation therefor.

All Construction Limit Fence shall remain in place until equipment access is no longer necessary in the area
and TRPA approval is obtained.

Where tree protection fencing cannot be placed at the dripline of the tree, the detail showing wooden tree
trunk protection shall apply. The unit price bid for Install and Maintain Wooden Tree Trunk Protection shall
apply to this condition.

Payment for the Install and Maintain Tree Protection and Construction Limit Fence Item shall be based on
the unit cost bid and on the number of linear feet of Construction Limit Fence and/or Tree Protection fencing
installed and maintained with no additional compensation therefor. Progress payments for this ltem will be a
maximum of 50% of the unit cost bid multiplied by the number of linear feet of Construction Limit Fence
and/or Tree Protection fencing installed during the pay period as determined by Engineer and/or required by
TRPA’s Compliance Division. Payment for the maintenance, removal, and disposal of all construction limit
fence and/or tree protection fence will be made in the Final Pay Estimate providing that satisfactory
maintenance was performed throughout the duration of the project and removal was completed as specified.

ITEM 16 - TREE REMOVAL

Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary for the
removal and disposal of trees equal to or larger than 8" in diameter, measured at an elevation of five feet
above the existing ground surface adjacent to the tree. Trees equal to or larger than 8" in diameter to be
removed are shown on the Plans and will be marked in the field by Engineer.

Removal of tree stumps will not be paid for under this item. Compensation for the removal of trees less than
8" in diameter and the removal of stumps of any size as necessary for construction of the various items of
work as staked by Engineer, shall be included in the unit prices paid for the various items of work as part of
clearing and grubbing and no additional compensation shall be made therefor.

Attention is directed to Section 10-1.07, “Clearing and Grubbing,” and Section 10-1.27, “Timber Removal
Practices,” of these Special Provisions.

Payment for Tree Removal Iltem shall be based on the unit price bid and the number of trees equal to or
larger than 8" in diameter removed as specified herein and on the Plans.

ITEM 17 — ADJUST SMH AND SCO TO GRADE
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary for the
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ITEM 18 — CONCRETE ENCASEMENT
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary for the

ITEM 19 — STORM DRAIN MANHOLE
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary for the

ITEM 20— DRAINAGE INLET
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary for the

ITEMS 21AND 22 - 36" SEDIMENT TRAP, AND 48" SEDIMENT TRAP

Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to
construct the sediment traps (STs) in accordance with the Plans, the Standard Specifications, and these
Special Provisions. Work under these items shall include clearing and grubbing, excavation, soil salvage
and mixing soil and humus, disposal of excess material, furnishing, placing, and compacting Class 1 Type A
and B permeable materials, backfill, compaction, woven geotextile fabric, regrading, furnishing and installing
galvanized vertical CMP (including welding culverts and connecting pipes, furnishing Caltrans 36R grates or
fabrication and installation of checkered plate hinged lids, windows, and vertical bars on windows), No. 1
rock backing with precast concrete base, and placing and compacting topsoil mix around outside of ST
where applicable. Also included are the ring assemblies attached to the hinged lids. The costs associated
with the removal and disposal of sediment and stormwater accumulated in the traps during construction shall
also be included in the unit prices bid for these items. Disposal of sediment shall be in accordance with
Section 10-1.10, “Excavation and Grading,” of these Special Provisions. Sediment shall be removed just
prior to demobilization.

Contractor is responsible for the protection of the existing utilities in the performance of work described
herein. The costs associated with providing such protection shall be included in the unit price bid for each
type of sediment trap.

Contractor shall cut the sediment trap windows and holes to receive culverts in the field and weld the culverts
to the vertical CMP in the field to allow for adjustments if necessary. The lids, lid assemblies, and grates
may be prefabricated. Should Contractor elect to prefabricate all elements (other than CMP lengths, grates,
lids, and lid assemblies) of the sediment traps, any modifications required in the field that are the result of
providing prefabricated elements (other than CMP lengths, grates, lids, and lid assemblies) shall be
performed by Contractor at his expense. Contractor shall submit shop drawings for all prefabricated
elements of the sediment traps to Engineer within 5 working days of the Notice to Proceed for review. The
concrete bases shall be precast.

Galvanized areas damaged during cutting, welding, or handling shall be repaired with suitable corrosion
resistant coating approved by Engineer (see Section 5-1.49, “Certificates of Compliance”).

Attention is directed to Section 10-1.26, “Shoring and Excavation Plan,” for submittal requirements for safety
and a description of the conditions under which sloping the sides of the excavation will be allowed in lieu of
shoring and/or bracing, and Section 10-1.10, “Excavation and Grading,” regarding backfill and compaction
specifications.

Attention is directed to Section 10-1.17, “Culvert and CMP Structures,” of these Special Provisions.

Attention is directed to Section 10-1.21, “Rock Specifications,” for No. 1 rock backing requirements and
Section 10-1.19, “Concrete Structures,” for concrete base requirements.

The costs associated with shoring, bracing, or laying back the sides of excavations deeper than five feet are
included in this Item.

Payment for 36" Sediment Trap, and 48" Sediment Trap ltems shall be based on the unit prices bid for each
type of sediment trap and on the number of each type of sediment trap installed as specified above.
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ITEM 23 — REMOVING EXISTING PIPE

Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to remove
existing culverts that are not within excavations required to perform the various improvements but are noted
on the Plans for removal in accordance with the Plans, the Standard Specifications, and these Special
Provisions. Work under this item includes clearing and grubbing or sawcutting, excavation, disposal of
excess material, shoring and bracing or sloping the sides of the excavation for trenches less than or equal to
five feet deep, removal and disposal of culvert, backfiling and compacting, and where applicable, asphalt
concrete and aggregate base removal, disposal, and replacement. The width of the trench for removal of the
culvert shall be sufficient to allow for proper compaction of the backfill, and where applicable, compaction of
the asphalt concrete and aggregate base replacement after the culvert is removed.

Where the removal occurs outside of the pavement, the trench shall be backfilled with native material.
Where the removal occurs within the pavement section, the new section shall be 2 1/2 inches compacted
asphalt concrete over 8 inches compacted aggregate base and any remaining backfill shall be native. Cold
AC mix shall be placed, compacted, and maintained over the trench and shall be placed and compacted
immediately after the backfill compaction is complete. The costs associated with furnishing, placing,
compacting, and maintaining cold AC mix shall be included in the unit price for the removal of culvert.

Alternatively, where the removal occurs within pavement, trenches may be backfilled entirely with slurry
cement at Contractor's option. Where this option is selected, Contractor may temporarily extend slurry
cement to the finished road surface in lieu of placing, compacting, and maintaining cold AC mix. Where this
option is implemented, Contractor shall remove and dispose of the necessary thickness of slurry cement
needed for the new asphalt concrete thickness. Slurry cement backfill shall be in conformance with Section
10-1.19, “Concrete Structures,” of these Special Provisions. Compensation for slurry cement backfill
placement, and removal and replacement, where applicable, shall be included in the linear foot cost of
culvert removal.

Attention is directed to Section 10-1.10, “Excavation and Grading,” Section 10-1.03, “Maintaining Traffic,”
Section 10-1.04, “Traffic Control Plan,” and Section 10-1.19, “Concrete Structures,” of these Special
Provisions.

Payment for Remove Existing Pipe Item shall be based on the unit price bid and on the number of linear feet
of pipe removed as specified above.

ITEM 24 — DEWATERING FOR STORM DRAIN SYSTEMS (CONNECTED PIPES, TRAPS, AND
DRAINAGE INLETS)

Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to
dewater the excavations for the sediment traps for the following locations:

e Sheet P-x — Sta xx+xx+ LT
e Sheet P-x — Sta xx+xx+ LT

It is anticipated that these areas may exhibit wet conditions. Discussions between Contractor and Engineer
will determine if dewatering is necessary. |If it is decided that dewatering at a particular location is
unnecessary, no payment for this location will be made. If it is decided that dewatering is unnecessary at
each of these locations, no payment for this item will be made. The elimination or reduction of this item shall
not constitute the basis for a claim of extra payment or damage by Contractor and Section 4-1.03B,
“Increased or Decreased Quantities,” of the Standard Specifications shall not apply.

Contractor’'s attention is directed to Section 4-1.03, “Contractor Submittals,” Section 10-1.01, “Order of
Work,” Section 10-1.20, “Dewatering,” Section 10-1.24, “Temporary Erosion Control and Storm Water
Pollution Prevention Plan (SWPPP),” of these Special Provisions.

Payment for Dewatering for Storm Drain Systems (connected Pipes, Traps, and Drainage Inlets) Item shall
be based on the unit price bid and on the number of sediment trap locations dewatered as specified above.
Alternatively no payments shall also be as specified herein and on the Plans.
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ITEMS 25, 27, 29 AND 31 — 12” CMP (IN PAVEMENT), 12” HDPE (IN PAVEMENT), 18” HDPE (IN
PAVEMENT), AND 24" HDPE (IN PAVEMENT)

Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to
construct CMP culverts in accordance with the Plans, Standard Specifications, and these Special Provisions.
Work under this item includes sawcutting, excavation, disposal of excess material, scarifying and compacting
subgrade, shoring, bracing, or sloping of the sides of the excavation for trenches less than or equal to five
feet deep, furnishing and laying pipe, elbows, couplings, and bends, furnishing, placing, and compacting
bedding, if applicable; backfilling and compaction, if applicable; furnishing, placing, and compacting
aggregate base or furnishing and placing cement slurry, asphalt concrete removal, disposal, and
replacement, and removal and disposal of existing culverts within the new pipe trench where noted on the
Plans. The costs associated with the removal and disposal of sediment accumulated in the culverts during
construction shall also be included in the unit price bid for this item. Disposal of sediment shall be in
accordance with Section 10-1.10, “Excavation and Grading,” of these Special Provisions. Sediment shall be
removed just prior to demobilization.

Cover is the distance from the finished surface of the proposed AC Paving to the top of the pipe. Slurry
cement backfill shall be used in conformance with Section 10-1.19, “Concrete Structures,” of these Special
Provisions where the cover over the pipe is less than 18 inches. Attention is directed to Section 10-1.10,
“Excavation and Grading”, of these Special Provisions for backfill and compaction requirements where cover
is greater than or equal to 18 inches.

The new AC section shall be 2 1/2 inches of compacted AC over 8 inches compacted aggregate base at all
locations under this item. Cold AC mix shall be placed, compacted, and maintained over the pipe trench and
shall be placed and compacted immediately after the backfill compaction is complete or the slurry cement
has set. The costs associated with furnishing, placing, compacting, and maintaining cold AC mix shall be
included in the unit price bid for CMP in pavement.

Compensation for slurry cement backfill placement, where applicable, shall be included in the unit price bid
for CMP in pavement.

Attention is directed to Section 10-1.03, “Maintaining Traffic,” Section 10-1.04, “Traffic Control Plan,” Section
10-1.10, “Excavation and Grading,” Section 10-1.17, “Culvert and CMP Structures,” Section 10-1.19,
“Concrete Structures,” and Section 10-1.26, “Shoring and Excavation Plan,” of these Special Provisions.

Contractor is responsible for the protection of the existing utilities in the performance of the work described
herein. The costs associated with providing such protection shall be included in the unit price bid for CMP in
pavement installed.

Payment for _12” CMP (in pavement),12” HDPE (in pavement), 18” HDPE (in pavement), and 24"HDPE (in
pavement) Items shall be based on the unit price bid and on the number of linear feet of pipe constructed as
specified above.

ITEMS 26, 28, 30, AND 32 — 12" CMP (OUT OF PAVEMENT), 12” HDPE (OUT OF PAVEMENT),
18” HDPE (OUT OF PAVEMENT), AND 24" HDPE (OUT OF PAVEMENT)

Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to
construct CMP culverts outside of EP in accordance with the Plans, Standard Specifications, and these
Special Provisions. Work under this item includes clearing and grubbing, excavation, disposal of excess
materials, scarifying and compacting subgrade, shoring, bracing, or sloping of the sides of the excavation for
trenches five feet deep or less, bends and elbows, furnishing and laying pipe, furnishing, placing, and
compacting bedding, backfilling and compaction, and removal and disposal of existing culverts within the
new pipe trench where noted on the Plans. The costs associated with the removal and disposal of sediment
accumulated in the culverts during construction shall also be included in the unit price bid for this item.
Disposal of sediment shall be in accordance with Section 10-1.10, “Excavation and Grading,” of these
Special Provisions. Sediment shall be removed just prior to demobilization.

The following items are also included in the unit price bid for CMP out of pavement:
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1) Mixing soil and humus and placement and compaction of topsoil mix in accordance with
Section 10-1.10, “Excavation and Grading,” and Item “Humus for Topsoil Mix” of these
Special Provisions. Topsoil mixture shall be mounded over the top of the pipe as shown
on the detail.

2) Clearing and grubbing followed by placing and compacting backfill in existing channel
near Sta 27+00 RT.

Cover over the pipes shall be a minimum of 12 inches where cover is defined as the distance from finished
grade elevation of the backfilled pipe trench to the top of the pipe.

Attention is directed to Section 10-1.03, “Maintaining Traffic,” Section 10-1.04, “Traffic Control Plan,” Section
10-1.06, “Willow Clump Salvage and Transplant,” Section 10-1.10, “Excavation and Grading,” Section 10-
1.17, “Culvert and CMP Structures,” Section 10-1.24, “Temporary Erosion Control and Storm Water Pollution
Prevention Plan (SWPPP),” Items “Install and Maintain Filter Fence” and “Install and Maintain Tree
Protection and Construction Limit Fence,” and Section 10-1.26, “Shoring and Excavation Plan,” of these
Special Provisions.

Contractor is responsible for the protection of the existing utilities in the performance of the work described
herein. The costs associated with providing such protection shall be included in the unit price bid for CMP
out of pavement.

Payment for 12" CMP (out of pavement), 12" HDPE (out of pavement), 18” HDPE (out of pavement), and 24"
HDPE (out of pavement) ltems shall be based on the unit price bid and on the number of linear feet of pipe
constructed as specified above.

ITEMS 33, 34, AND 35 - _12” FES, 18” FES, AND 24" FES

Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install
galvanized metal flared end sections in accordance with the Plans, Standard Specifications, and these
Special Provisions. Work under this item includes excavation, disposal of excess material, backfill,
compaction, installation, attachment to culvert, furnishing and installing No. 1 rock backing each side and
over the FES.

The Contractor shall backfill the excavation as necessary to match the configuration of the No.1 Backing
shown on the “FES with Rock Dissipator” detail.

Attention is directed to Section 10-1.10, “Excavation and Grading,” Section 10-1.17, “Culvert and CMP
Structures,” and Section 10-1.18, “Flared End Sections,” of these Special Provisions.

Payment for 12” FES, 18” FES, and 24" FES ltem shall be based on the unit price bid for each type of flared
end section and on the number of each type of flared end section installed as specified above.

ITEM 36 —-NO.1 BACKING

Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to
construct the rock slope protection in accordance with the Plans, the Standard Specifications, and these
Special Provisions. Work under this item consists of clearing and grubbing, excavation, disposal of excess
material, scarifying and compaction of subgrade, furnishing and placing of erosion control blanket, No.2
backing where applicable, backfill and compaction, and No. 1 rock backing.

Attention is directed to Section 10-1.10, “Excavation and Grading,” Section 10-1.21, “Rock Specifications,”
and Section 10-1.23, “Erosion Control Blanket, Turf Reinforcement Mat, and Filter Fabric,” of these Special
Provisions.

Payment for No.1 Backing Item shall be based on the unit price bid and on the number of square feet of rock
slope protection installed as specified above.

ITEM 37 -CONCRETE HEADWALL

Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to
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ITEM 38 — ROCK-LINED CHANNEL

Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to
construct the rock-lined channels in accordance with the Plans, the Standard Specifications, and these
Special Provisions. Work under this item includes clearing and grubbing, excavation, placement and
compaction of fill, disposal of excess material, scarifying and compaction of subgrade, furnishing and placing
turf reinforcement mat and No. 1 backing, mixing soil and humus, placing and compacting topsoil mix in the
area disturbed beyond the rock-lined channel but within the construction area limits, and warping the rock-
lined channel to match adjacent improvements or existing ground where noted.

The costs associated with relocating the existing boulders and sediment removal on Plan Sheet P-2 are
included in this Item.

For channels to be constructed outside of the road right-of-way, the channel shall be constructed with the
trucks for off-hauling excess material placed on the roadway, unless Contractor can provide an alternate
method that reduces tracking of dirt and minimizes disturbance. Equipment for constructing rock-lined
channels outside the road right-of-way shall be track-mounted. Contractor’s attention is directed to Section
5-1.51, “Dust and Tracking Control”, of these Special Provisions.

Attention is directed to Items “Install and Maintain Filter Fence” and “Install and Maintain Visqueen with
Gravel Bags or Gravel-Filled Rolls,” Section 10-1.07, “Clearing and Grubbing,” Section 10-1.10, “Excavation
and Grading,” Section 10-1.21, “Rock Specifications,” and Section 10-1.23, “Erosion Control Blanket, Turf
Reinforcement Mat, and Filter Fabric,” of these Special Provisions.

Payment for Rock-Lined Channel Item shall be based on the unit price bid and on the number of linear feet
of rock-lined channel installed as specified above.

ITEM 39 -BLANKET LINED CHANNEL
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to

ITEM 40 —-GRASS-LINED SWALE

Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to
construct the modified grass-lined swales in accordance with the Plans, the Standard Specifications, and
these Special Provisions. Work under this item shall include clearing and grubbing, excavation, placement
and compaction of fill, disposal of excess material, furnishing and placing turf reinforcement mat, furnishing
and placing No. 1 backing, mixing soil and humus, placement and compaction of topsoil mix adjacent to the
swale in disturbed areas within the construction area limits.

The costs associated with the placement of salvaged sod in the swale shall be included in the unit price bid
for Item “Sod Salvage and Transplant.” Contractor’s attention is directed to the fact that the modified grass-
lined swales and the portion of the salvaged sod grass-lined swale on the USFS parcel (APN 33-010-19)
shall be given first priority for the salvaged sod.

For swales to be constructed outside of the road right-of-way, the swale shall be constructed with the trucks
for off-hauling excess material placed on the roadway, unless Contractor can provide an alternate method
that reduces tracking of dirt and minimizes disturbance. Equipment for constructing modified grass-lined
swales outside the road right-of-way shall be track-mounted. Contractor’s attention is directed to Section 5-
1.51, “Dust and Tracking Control,” of these Special Provisions.

Attention is directed to ltems “Install and Maintain Filter Fence” and “Install and Maintain Visqueen with
Gravel Bags or Gravel-Filled Rolls,” Section 10-1.07, “Clearing and Grubbing,” Section 10-1.08, “Sod
Salvage and Transplant,” Section 10-1.10, “Excavation and Grading,” and Section 10-1.23, “Erosion Control
Blanket, Turf Reinforcement Mat, and Filter Fabric,” of these Special Provisions.

Payment for Modified Grass-Lined Swale Item shall be based on the unit price bid and on the number of
linear feet of modified grass-lined swale installed as specified above.
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ITEM 41 -ROCK CHECK DAM
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to

ITEM 42 — MISC GRADING

Work under this item shall consist of providing all labor, tools, materials, and equipment necessary to
perform miscellaneous grading as shown on the Plans and as directed by Engineer. Miscellaneous grading
includes excavation, placement and compaction of fill and backfill, soil salvage and mixing soil and humus,
disposal of excess material in accordance with Section 10-1.10, “Excavation and Grading,” of these Special
Provisions, scarifying and compaction of subgrade, and placement and compaction of topsoil mix over
graded areas where applicable.

Work under this item is separate from excavation, fill, compaction, disposal of excess material, and scarifying
and compacting of subgrade required within other items of work in these Special Provisions.

The grading quantities shown on the plans and listed below include the topsoil mix, where applicable.

e Sheet P-x — XX CY — Sta 10+60+ LT and RT, clear existing channel;
e Sheet P-x — XX CY — Sta 14+00+ LT, grade to drain;

e Sheet P-x — XX CY — Sta 14+70x RT, fill existing channel;

e Sheet P-x — XX CY — Sta 42+70+ RT, grade to drain;

Measurement for payment under this item shall be based on the number of cubic yards of soil excavated or
the number of cubic yards of soil placed and compacted as shown on the Plans. If miscellaneous grading is
required but not shown and quantified on the Plans or these Special Provisions, the payment quantity shall
be mutually agreed upon by Engineer and Contractor. The quantity shown in the bid schedule is
approximate and may be reduced or may be increased. The increase or reduction of this quantity compared
with that set forth in the bid schedule shall not constitute a basis for a claim of extra payment or damage by
Contractor and Section 4-1.03B, “Increased or Decreased Quantities,” of the Standard Specifications shall
not apply.

Attention is directed to Section 10-1.10, “Excavation and Grading,” of these Special Provisions.
Payment for Miscellaneous Grading Item shall be based on the unit price bid and on the number of cubic

yards of soil excavated or placed and compacted as quantified on the Plans and these Special Provisions
and/or as determined by mutual agreement between Engineer and Contractor.

ITEM 43 — AC PAVEMENT REMOVAL

Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to remove
the existing AC pavement at the areas of porous pavement, the intersection of Sawmill Road and the access
road to the Sawmill Pond parking lot, and AC driveway pavement as shown on Sheets P-1, P-2, and P-6 of
the Plans in accordance with the Plans, the Standard Specifications, and these Special Provisions. Work
under this item includes sawcutting, removal of existing AC pavement, and disposal of AC pavement that is
removed.

The costs associated with AC removal at existing or proposed culvert crossings shall be included in the unit
prices bid for the applicable items.

Attention is directed to Section 10-1.01, “Order of Work,” and Section 10-1.10, “Excavation and Grading.”

Payment for Existing AC Pavement Removal Item shall be based on the unit price bid and on the number of
square feet shown in the bid schedule, regardless of the thickness of AC, and removed as specified above.

ITEM 44 — MISC PAVING

Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install
miscellaneous AC paving in accordance with the Plans, the Standard Specifications, and these Special
Provisions. Work under this item shall include sawcutting, AC removal and disposal, excavation, disposal of
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excess material, grading, scarifying and compacting subgrade, furnishing, placing, and compacting
aggregate base (8" compacted thickness), paint binder, placing and compacting AC (2 1/2” compacted
thickness).

The following items of work will be paid for under this bid item:

e AC replacement shown on Sheet P-1 of the Plans
e Areas marked in the field by Engineer.

Regardless of the condition of the existing pavement, Contractor shall take such care of the sawcut edge of
the pavement as is necessary to ensure that miscellaneous paving greater than that shown on the Plans is
not necessary. All pavement disturbed beyond the limits shown on the Plans and/or marked in the field shall
be replaced at Contractor’s expense and shall include an additional sawcut.

Attention is directed to Section 10-1.26, “Shoring and Excavation Plan,” which notes areas where the
Contractor must shore excavations rather than laying back the slopes in order to avoid the need for AC
removal and additional Misc AC Paving. Should the Contractor’'s excavation operation cause the need for
additional Misc AC Paving, the Contractor shall perform this Misc AC Paving work at its own expense.

Contractor’s attention is directed to Section 10-1.01, “Order of Work,” Section 10-1.10, “Excavation and
Grading,” Section 10-1.14, “Asphaltic Emulsion (Paint Binder),” and Section 10-1.15, “Asphalt Concrete,” of
these Special Provisions.

Payment for Misc AC Paving Item shall be based on the unit price bid and on the number of square feet of
miscellaneous AC paving installed as specified above.

ITEM 45 —AC DIKE WITH TIE-IN PAVEMENT
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 46 —-ROLLED CURB AND GUTTER WITH TIE-IN PAVEMENT
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 47 —CURB END TRANSITION TYPE 1
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 48 —-CURB END TRANSITION TYPE 2
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 49 -CONCRETE CURB OPENING
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 50 -DRIVEWAY R&R
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 51 —RETAINING WALL
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 52 -FORTUNE WAY BASIN
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 53 —ALICE LAKE UPPER BASIN
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install
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ITEM 54 —ALICE LAKE LOWER BASIN
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 55 -DEL NORTE WEST BASIN
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 56 —-DEL NORTE EAST BASIN
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 57 —COLD CREEK WEST BASIN
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 58 —COLD CREEK EAST BASIN
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 59 —ALICE LAKE BASIN
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 60 -HUMBOLDT BASIN
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 61 —COPPER BASIN
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 62 -RELOCATE BOULDER
Work under this item shall consist of furnishing all labor, tools, equipment and materials necessary to install

ITEM 63 — OVEREXCAVATE AND REMOVE UNSUITABLE MATERIAL

Work done under this item shall be directed by Engineer. When directed by Engineer, Contractor shall
excavate below the lower limit of the excavation line shown on the Plans.

All work done under this item shall conform to the requirements of applicable portions of the Standard
Specifications except as modified herein.

The quantity of this item listed in the bid schedule represents no actual estimate, is nominal only, and may be
greatly increased, decreased, or reduced to zero.

Payment under this item will be limited to the volume of material removed, as directed by Engineer, below
the lower limit of the excavation line and outside the dimensional limits designated on the Plans.

If excavation below the lower limit of excavation as shown on the Plans is required, the ensuing void shall be
backfilled with Class 1 Type A permeable material compacted in accordance with Section 10-1.10. The
permeable material shall conform to Section 10-1.10, “Excavation and Grading,” of these Special Provisions.
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If the improvements at which overexcavation and removal of unsuitable material is performed are in the
roadway section and are to receive aggregate base and/or native backfill over the permeable material,
Contractor shall place woven geotextile (filter) fabric in accordance with Section 10-1.23, “Erosion Control
Blanket, Turf Reinforcement Mat, and Filter Fabric,” of these Special Provisions over the permeable material
prior to completing the backfilling operation.

All unsuitable material removed under this item shall be removed from the Tahoe Basin in accordance with
Section 10-1.10, “Excavation and Grading,” of these Special Provisions.

Payment for Overexcavate and Remove Unsuitable Material Item shall be based on the unit price bid and on
the number of cubic yards of unsuitable material excavated as specified above. Measurement of the number
of cubic yards shall be based on the dimensions of the void resulting from the excavation as measured by
the Engineer.

ITEM 64 — ROCK FRACTURING AND REMOVAL

Work under this item shall consist of furnishing all labor, tools, equipment, and material necessary to fracture
and remove any existing rock that prohibits installation of the proposed improvements to the grades shown
on the Plans and that can’t be removed after a reasonable effort with the equipment being used on the site
has been made. Work under this item shall consist of the use of a cracking agent, or non-detonating rock
breaking equipment, rather than blasting; blasting will not be allowed. The work includes fracturing the rock
in accordance with the manufacturer's recommendations and removing the rock. If the rock can not be used
in the construction of other improvements, Contractor shall dispose of the rock in accordance with Section
10-1.10, “Excavation and Grading,” of these Special Provisions. Contractor shall be responsible for any
damage to persons, private property, the work, or existing structures or utilities associated with this Item.

This specification is intended to illustrate the minimum effort that can reasonably be expected from
Contractor if rock is encountered and must be removed. Should Contractor have larger equipment on site for
use on the project, Contractor shall make a reasonable effort with the larger equipment to remove the rock
and compensation shall not be made under this item, but shall be included in the unit price bid for the item of
work for which the rock was encountered.

The quantity of this Item listed in the bid schedule represents no actual estimate, is nominal only, and may
be increased, decreased, or reduced to zero.

Contractor shall notify Engineer immediately when rock is encountered that meets the definition described in
the first paragraph of this ltem. Engineer will consider whether the lines and grades can be adjusted to avoid
fracturing and removing the rock. If Engineer determines adjustments in the lines and grades are not
feasible, that the rock meets the definition described herein, and that Contractor has made a reasonable
effort to remove, fracture and remove, or scrape and remove the rock with the minimum equipment specified
above, then the removal and disposal of the obstructing rock shall be accomplished and paid for in
accordance with the methods described in this item. Contractor and Engineer will agree to the number of
cubic yards of rock fractured and removed immediately after the removal of the rock from the excavation.

The void created by the rock removal shall be backfilled with native material or whichever is applicable per
the Plans and details. The backfill shall conform to and shall be compacted in accordance with Section 10-
1.10, “Excavation and Grading,” of these Special Provisions.

The cracking agent shall be soundless chemical demolition agent such as Bentonamit or Fract.Ag, or
approved equal. The non-detonating rock breaking equipment shall be Boulder Buster, NoneX, or approved
equal.

Payment for Rock Fracturing and Removal Item shall be based on the unit price bid and on the number of
cubic yards of rock fractured and removed as specified above and mutually agreed upon by Contractor and
the Engineer.
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10-1.01 ORDER OF WORK

Order of work shall conform to the provisions in Section 5-1.05, “Order of Work,” of the Standard
Specifications and these Special Provisions.

Contractor shall schedule work to reduce the need for dewatering by working on the drier areas of the project
first.

As described in Section 4-1.02A, “Commencement of Work Requirements,” Contractor shall install temporary
erosion control.

Any work started (i.e., soil disturbance) must be winterized by October 15 unless County is able to obtain an
extension to the grading deadline from both TRPA and Lahontan. If extensions are not granted, County will
negotiate a Contract Change Order with Contractor to remobilize to complete the remaining work during the
2011 construction season.

Contractor shall implement the following sequence of work for the project:
e All AC paving must be complete by October 31, 2011.

The California Conservation Corps (CCC), under County’s direction, will perform revegetation work for the
project. Contractor shall coordinate the humus application work on the slopes, and the mulch and tackifier
applications with Engineer to minimize the need for additional mobilization and demobilization of the mulch
and tackifier operations. The CCC will perform this work while Contractor is still fulfilling his construction
contract. In areas where the CCC is to follow the work of Contractor (e.g. after Contractor places and
compacts topsoil mix over pipes and after Contractor applies humus on slopes), Contractor shall notify
Engineer when he has completed such work so revegetation can begin. Any disturbance of this revegetation
work by Contractor’s operations shall be repaired at Contractor’s expense by the CCC.

Attention is directed to Section 5-1.19, “Public Safety,” of these Special Provisions.

10-1.02 NOT USED

10-1.03 MAINTAINING TRAFFIC

Attention is directed to Section 7, “Legal Relations and Responsibility,” and Section 12, “Construction Area
Traffic Control Devices,” of the Standard Specifications, Section 5-1.19, “Public Safety,” and Section 10-1.01,
“Order of Work,” and these Special Provisions.

Traffic Control Requirements will be strictly enforced. Any violation of such requirements is justification for
Engineer to stop work until requirements are met.

When entering or leaving roadways carrying public traffic, Contractor’s equipment, whether empty or loaded
shall in all cases yield to public traffic.

Local and emergency traffic shall be permitted to pass through construction operations at all times with as
litle inconvenience as possible. At the end of the day’s work and when construction operations are
suspended, roadways shall be opened for public traffic in both directions. Contractor’s attention is directed
to Section 10-1.01, “Order of Work.”

When work is in progress, at least one 10-foot minimum lane shall be opened to public traffic. Otherwise,
two 10-foot lanes of traffic shall be maintained.

Contractor shall provide access to all driveways at all times. No driveways shall be out of service unless
other arrangements are made with the property owner(s). Contractor shall notify County 48 hours in
advance of any work that will affect any owner’s driveway. Contractor shall submit a plan that describes his
method of operation that will provide for operable driveways. This plan shall be in accordance with Section
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4-1.03, “Contractor Submittals,” of these Special Provisions and shall be submitted for Engineer’s
acknowledgment at least two weeks prior to the performance of any work that affects driveways.

Equipment actively engaged in construction shall be confined to the work corridor marked by delineators
spaced at 30-foot intervals, and will not be allowed to travel or encroach upon the travel lane(s) used to
convey local traffic through the project, unless traffic is controlled by an adequate number of flaggers.

At the end of each working day if a difference in excess of 0.15 foot exists between the elevation of the
existing pavement and the elevation of any excavation within twenty (20) feet of the traveled way, material
shall be placed and compacted against the vertical cuts adjacent to the traveled way. During excavation
operations, native material may be used for this purpose, however, once the placing of the new AC section
commences, aggregate base shall be used. The material shall be placed to the level of the elevation of the
top of existing pavement and tapered at a slope of 4:1 or flatter to the bottom of the excavation. Treated
Class 2 Aggregate Base shall not be used for the taper. Full compensation for placing the material on a 4:1
slope, regardless of the number of times it is required to be removed and replaced shall be considered as
included in the contract price paid for the applicable item and no additional compensation will be allowed
therefor. No payment will be made for material placed in excess of that required for the new AC section.

Alternatively, at the end of each working day, the edge of the excavations adjacent to the travel lane for
aggregate base shoulder shall be delineated with traffic cones or flexible delineators. Any excavations for
sediment traps not backfilled at the end of the work day shall be covered with trench plates and delineated
with traffic cones or flexible delineators and flashing barricades. Contractor shall not excavate more than
can be installed and backfilled in one working day. If the backfill for the culvert installation is placed but not
compacted by the end of the work day, the trench shall be plated, or otherwise prepared to safely provide a
minimum of two ten-foot travel lanes.

When traffic cones or delineators are used to delineate a temporary edge of travel lane, the line of cones or
delineators shall be considered to be the edge of travel lane, however, Contractor shall not reduce the width
of the travel lane to less than 10 feet within County right-of-way without written approval from Engineer.

When work is not in progress on a trench or other excavation that requires reduction or closure of the travel
lane, the traffic cones or portable delineators used for the travel lane reduction or closure shall be placed off
of and adjacent to the edge of the traveled way. The spacing of the cones or delineators shall be not more
than the spacing used for the lane closure.

Personal vehicles of Contractor's employees shall not be parked within the construction limits at any time.
Contractor shall make his own arrangements relative to keeping the work area clear of parked vehicles,
whether belonging to his employees or to private individuals.

Construction area signs shall not be used until they are needed and when no longer needed they shall
become the property of Contractor and shall be removed from the site of the work.

The seventh paragraph of Section 12-3.06, “Construction Area Signs,” of the Standard Specifications shall
be amended to read as follows:

Contractor shall clean all construction area sign panels at the time of installation and
as often thereafter as Engineer determines to be necessary, but at least once every
month.

Signs damaged by any cause shall be repaired or, if determined by Engineer to be irreparable, replaced by
Contractor at his expense.

All construction area signs shall conform to the dimensions, color, legends, and reflectorization or lighting
requirements of the Plans, the California Manual on Uniform Traffic Control Devices for Streets and
Highways (FHWA’s MUTCD 2003 Revisions 1 and 2, as amended for use in California), also called the
California MUTCD, and these Special Provisions. All sign panels shall be the product of a commercial sign
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manufacturer, but need not be new. Used sign panels, in good repair may be furnished with Engineer’'s
approval.

Except as otherwise shown on the Plans, construction area signs shall be stationary signs or portable signs.
Construction area signs shall be erected at the locations shown on the Plans or in Contractor’s Traffic Plan
approved by Engineer.

Stationary signs shall conform to Section 12-3.06A, “Stationary Mounted Signs,” of the Standard
Specifications with the following additions:

Stationary signs that are shown on the Plans or described in these Special
Provisions, or as directed for placement by Engineer, shall be attached to 4" x 4"
wood posts with 5/16" galvanized carriage bolts and washers. The posts shall be
securely set a minimum of 30" in the ground and such that the bottom of the signs
will be five (5) feet above the pavement.

Sign panels for stationary mounted signs shall consist of high quality reflective sheeting applied to a base of
aluminum or plywood in conformance with the following:

Base material shall be exterior grade plywood not less than 3/8" thick, or sheet
aluminum not less than 0.063" thick for widths up to 42" and not less than 0.080"
thick for widths of 48" or greater.

Portable signs shall conform to the provisions of Section 12-3.06B, “Portable Signs,” of the Standard
Specifications except the third paragraph shall be amended to read: “The sign standard or framework shall
be capable of supporting the size of the sign specified.”

The fact that rain or other causes, either within or beyond the control of Contractor, forces delay of the work,
shall in no way relieve Contractor of his responsibility for maintaining traffic through the project as specified
herein. Contractor shall at all times keep on the job such material, force, equipment as may be necessary to
keep the roads within the project open to traffic and in good repair, and shall expedite the passage of traffic
using such labor and equipment as may be necessary.

The term “Construction Area Signs” shall include all temporary signs required for the direction of local traffic
through or around the work during construction. Such signs are shown in or referred to in the California
Manual on Uniform Traffic Control Devices for Streets and Highways (FHWA’'s MUTCD 2003 Edition,
including Revisions 1 and 2, as amended for use in California), also called the California MUTCD, hereinafter
referred to as California MUTCD.

Construction Area Signs shall conform to Section 12-3.06, “Construction Area Signs,” of the Standard
Specifications with the following additions and amendments:

Contractor shall furnish all sign panels, posts and hardware, and shall erect,
maintain, and remove all construction area signs shown on the Plans as provided in
these Special Provisions.

Traffic cones shall conform to the provisions of Section 12-3.10, “Traffic Cones,” of
the Standard Specifications.

In lieu of the provisions in Section 7-1.08, “Public Convenience,” Section 7-1.09, “Public Safety,” and Section
12-2.02, “Flagging Costs,” of the Standard Specifications, Contractor shall bear the entire cost of furnishing
flaggers and furnishing, installing, maintaining, and removing signs, lights, flares, barricades, delineators,
and other warning and safety devices.

Full compensation for providing signs, covering and uncovering signs, lights, flares, traffic cones, flaggers,
delineators, barricades, warning and safety devices shall be made under the lump sum item “Traffic Control.”
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10-1.04 TRAFFIC CONTROL PLAN

Traffic Control Procedures on County roads shall conform generally to Caltrans Standard Plans, the
California MUTCD, and these Special Provisions.

The Traffic Control Plan shown on Sheet T-1 of the Plans has been prepared as a guide to Contractor in
preparation of a complete Traffic Control Plan and to aid in Contractor's planning for staging/storage of
materials and equipment. Contractor's Traffic Control Plan shall include detailed controls, including flaggers,
lane closures and signs, road closures and signs, as applicable, for all items of road work which will require
alteration of existing traffic patterns. Contractor's Traffic Control Plan shall include all signing required on
intersecting streets within the area that will require traffic control. Contractor’'s plan shall address traffic
control related to truck traffic associated with the project construction.

Contractor's Traffic Control Plan shall conform to the provisions of Section 5-1.19, “Public Safety,” Section
10-1.01, “Order of Work,” and Section 10-1.03, “Maintaining Traffic,” of these Special Provisions and the
California MUTCD.

Submittal of Contractor’s Traffic Control Plan shall conform to Section 4-1.03, “Contractor Submittals,” of
these Special Provisions. No work shall be commenced on County roads until the Traffic Control Plan is
approved by Engineer. Any violation of the Traffic Control requirements is justification for Engineer to stop
work until the requirements are met.

The costs associated with the requirements outlined in this section shall be included in the ltem “Traffic
Control” and no additional compensation will be made therefor.

10-1.05 NOT USED

10-1.06 WILLOW CLUMP SALVAGE AND TRANSPLANT

The Engineer has delineated the following location for salvaging and transplanting willows:

1) Sheet P-1 of the Plans -- One willow clump shall be salvaged from the existing roadside channel and
shall be transplanted as directed by the Engineer.

The following detailed procedure shall be followed in salvaging and transplanting the willows:

The term “willow” used above includes all branches, leaves, and the entire root ball and soil attached and
shall be referred to in this procedure as a “willow clump”. Transplanting of willow clumps shall occur
immediately after removal or later that day. The Contractor’s grading for the construction of the areas where
the willow clumps will be transplanted shall progress such that the willows to be removed and transplanted
can be replanted immediately after removal without interfering with the final grading in the areas of replanted
willow clumps. The equipment access specified in the bid items in the areas where the willows will be
salvaged and transplanted shall apply for removal and transplanting of willows in these areas.

1) For those willows that will be transplanted immediately:
a) The Contractor shall trim the willows to a height of two feet. The trimmings shall be disposed of.

b) Planting holes shall not be prepared more than two hours prior to willow removal. The Contractor
shall excavate an area large enough to receive the willow root ball to a depth of 12” below the root
zone, shall loosen soils in the bottom and along the sides of the hole, and moisten soils to the
rooting depth.

c) The Contractor shall remove each willow clump using an 18" minimum bucket. The removal shall
include the willows and root ball with soil attached. The void created by the removal shall be
backfilled with native material and the backfill shall be compacted.

d) The Contractor shall place the willow clump in the excavated area to receive the willow root ball
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such that the top of the root ball is 1” to 2” below the existing grade; backfill with the moist excavated
soil; tamp soil firmly in place such that the backfill matches the surrounding grade and no voids exist
around the root ball.

e) Contractor shall then irrigate the transplanted willow clump once thoroughly. The County will
assume responsibility for additional irrigation.

2) For those willows to be transplanted later:
a) The Contractor shall trim the willows to a height of two feet.

b) The Contractor shall remove each willow clump using an 18” minimum bucket. The removal shall
include the willows and root ball with soil attached. The void created by the removal shall be
backfilled with native material and the backfill shall be compacted.

c) The Contractor shall wrap the root ball in burlap and tie the burlap to the willow at the top of the
roots.

d) The Contractor shall transport the willow clump and store it in the shade next to the area where it
will be transplanted.

e) When it is time to transplant the willow clumps, but no later than two hours after removing willow
clump from storage, the Contractor shall excavate an area large enough to receive the willow root
ball, wet the excavated area to a depth of 12” below the root zone, shall loosen soils in the bottom
and along the sides of the hole, and moisten soils to the rooting depth. The Contractor shall place
the willow clump in the excavated area to receive the willow root ball such that the top of the root
ball is 17 to 2” below the existing grade; backfill with the moist excavated soil; tamp soil firmly in
place such that the backfill matches the surrounding grade and no voids exist around the root ball.
Contractor shall then irrigate the transplanted willow clump once thoroughly. The County will
assume responsibility for additional irrigation. If the willow transplant cannot be completed by the
end of the day, the Contractor shall the delay the transplant, irrigate the root ball, and leave it in the
shade where it had been stored. Transplanting shall then be accomplished as the first item of work
the following day. In any case, the transplanting shall be scheduled such that any delay in
completing the operation in one day will not result in postponing the transplant until after a weekend
or holiday.

Contractor's attention is directed to Section 10-1.07, “Clearing and Grubbing,” and Section 10-1.10,
“Excavation and Grading,” of these Special Provisions.

10-1.07 CLEARING AND GRUBBING

Construction areas to receive improvements shall be cleared of all logs, stumps, roots of felled trees, brush,
grass, weeds, fencing, debris, and all other deleterious material. Grubbing in these areas shall consist of
removal of all buried roots, stumps, logs, and any foreign objects encountered within a radius of one foot
beyond the proposed structure. Areas shall only be cleared and grubbed to the minimum required for
installation of improvements as specified.

Contractor’s attention is directed to Section 10-1.10, “Excavation and Grading,” of these Special Provisions
regarding reusing soil from excavated areas. Removal and disposal of trash, branches, shrubs, and pine
cones from the excavated material is included in the clearing and grubbing within the specific improvement
item.

Trees shall be removed in such a manner as to cause no damage to the road, existing drainage facilities,
adjacent property or utilities, or the public. Contractor shall remove felled logs from site within 48 hours of
felling. Logs infested with insects shall be covered with clear plastic sheeting and sealed at the ground until
the wood is disposed of.
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All areas where tree stumps are removed shall be backfilled with native material or other material as
applicable to the location of the void relative to the improvements compacted in accordance with
Section 10-1.10, “Excavation and Grading,” of these Special Provisions, and regraded to match adjacent
existing ground elevations. Stumps that interfere with the installation of improvements shall be removed to a
depth of 2’ below the bottom of the improvement. Stumps shall not be removed in areas that will be graded
(e.g. rock-lined channels) until just prior to the beginning of grading to minimize the areas of exposed bare
soil.

All activities controlled by Contractor, except cleanup or other required work, shall be confined within County
road rights-of-way, the permanent and temporary easements, and construction limits.

Nothing herein shall be construed as relieving Contractor of his responsibility for final cleanup of the
construction areas provided in Section 4-1.02, “Final Cleaning Up,” of the Standard Specifications.

Except as noted herein, all cleared and grubbed and waste material shall become the property of Contractor
and shall be disposed of outside the Tahoe Basin or at a site approved by all local, state, and federal
agencies.

Contractor shall take all necessary precautions to preserve all on-site trees and vegetation not designated for
removal. Such precautions shall include placing construction limit fence along the length of the construction
limits noted on the Plans. If ordered by Engineer and where noted on the Plans, Contractor shall provide
and install suitable safeguards, approved by Engineer, to protect trees and/or vegetation from injury or
damage. If trees and/or vegetation are injured or damaged by reason of Contractor’s operations, they shall
be replaced in kind by Contractor to a condition acceptable to Engineer and at Contractor’'s expense.

Where roots of live trees are encountered and can't be protected as described in Section 10-1.24,
“Temporary Erosion Control and Storm Water Pollution Prevention Plan (SWPPP),” of these Special
Provisions, and must be removed, all roots larger than 1-'%" in diameter shall be saw cut, leaving a clean cut.
The ends of the remaining root shall be treated with emulsified asphalt.

Contractor's attention is directed to Section 10-1.27, “Timber Removal Practices,” of these Special
Provisions.

Full compensation for all work involved in clearing and grubbing, which includes trees with a diameter less
than 8" and all stumps, regardless of size, including stumps of trees felled by Contractor larger than or equal
to 8", shall be considered as included in the compensation for the various contract items of work and no
additional compensation will be allowed therefor. Tree removal for trees equal to or greater than 8" diameter
measured at a height five above the adjacent ground shall be paid under Item “Tree Removal.”

10-1.08 SOD SALVAGE AND TRANSPLANT

SOD SALVAGING AND TRANSPLANT PROCEDURES:

1) The Engineer will delineate with paint in the field the exact areas of sod to be salvaged from the
locations specified in the bid item description and on the Plans. After discussions with the
Contractor a quantity of salvageable sod from each location will be agreed upon. The Contractor
shall notify the Engineer prior to beginning each and every salvage operation in order for the
Engineer to schedule a County representative to observe the salvaging operations. A minimum
of two hours notice shall be given. After salvaging operations in an area are complete, the
County representative will determine the exact quantity of sod that was finally salvaged.

2) All sod shall be salvaged immediately before any excavation work is begun at the area where sod
is to be salvaged and improvements are to be constructed. Sod to be salvaged shall be irrigated
prior to removal such that conditions are moist from the surface to a depth of 4” below the
surface. Sod removal shall result in the salvaged sod having a uniform thickness with a smooth
bottom. The sod shall be removed in clumps with a minimum thickness of 2” and a maximum of
6” and in as large a length and width as practicable. Sod shall be salvaged in such a manner as
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to minimize the disturbance of the soil bound by the root mass and the contiguous integrity of the
sod section.

3) Salvaged sod shall be stored on the ground near the improvement where it is to be transplanted
in an area that is already disturbed or that will be disturbed by the proposed construction.
Salvaged sod shall be stored no longer than 72 hours.

4) Sod clumps shall be placed on the ground side by side, roots facing down, in the shade, one layer
deep, with the edges snugly adjoining adjacent sections. Sod on the perimeter of the storage area
shall have the outermost edges covered with wetted burlap within 30 minutes of storage to protect
the roots and conserve soil moisture. The Contractor shall be responsible for providing adequate
moisture to the sod during the interim storage period.

5) As soon as the work in the area where the sod is to be transplanted is completed such that the
sod can be transplanted, the Contractor shall saturate the subgrade to a minimum depth of 4”
before transplanting the sod. Sod shall be placed with sides snugly adjoining adjacent sod
sections. Voids between sod sections shall be filled with topsoil mix. Sod shall be firmly tamped
or rolled after placement to eliminate air pockets between the prepared surface and the roots.
Sod shall be placed so that the top surface forms a continuous shape.

6) Sod shall be thoroughly irrigated immediately following placement. The Contractor shall be
responsible for providing adequate irrigation to all sod salvaged and transplanted during the
period of this contract. Sod shall be irrigated thoroughly a minimum of every 3 days. Attention is
directed to Appendix E “Dewatering Plan” for provisions that allow the use of dewatering effluent
to irrigate sod.

If an excavator bucket is used for sod salvage, the bucket shall have a plate lip or cutting bar. The bucket
shall also be equipped with a hydraulic tilt or swivel to allow angling of the bucket 45 degrees to the right or
left. Section 5-1.11 of the Standard Specifications applies with the condition that the written request for
“Alternate Equipment” be submitted within 3 working days of receiving the Notice to Proceed.

10-1.09 WATERING

Watering shall conform to the provisions in Section 17, “Watering,” of the Standard Specifications, except
that full compensation for developing a water supply shall be considered as included in the prices paid for the
various contract items of work involving the use of water and no separate payment will be made therefor.

No guarantees of an available source of water supply, implied or otherwise, are made by County. It shall be
the sole responsibility of Contractor to make all necessary arrangements in order to develop a source of
water supply.

10-1.10 EXCAVATING AND GRADING
A. GENERAL

Earthwork shall conform to the provisions in Section 19, “Earthwork,” of the Standard Specifications and
these Special Provisions. In lieu of the applicable provisions in Section 19-3.08, “Payment,” full
compensation for excavation, backfill, and pervious material shall be considered included in the contract item
prices paid for the applicable items of work. Excavation and grading for erosion control improvements as
shown on the Plans shall be considered as a part of the respective erosion control item and no additional
compensation will be allowed therefor.

If rock is encountered in the bottom of the trenches where culvert or sediment traps are to be placed,
Contractor shall immediately notify Engineer so that an assessment of the impact on the design can be
made. If the design can not be modified and the removal of the rock is necessary, the cost associated with
the rock removal and disposal in the applicable bid item unless the rock removal and disposal meets the
criteria for payment under “Rock Fracturing and Removal” item of these Special Provisions.
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B. COMPACTION

County will, at their expense except as noted in Section 5-1.20 “Testing” of these Special Provisions, provide
compaction testing of subgrade to verify that Contractor has achieved the required compaction. Relative
compaction will be based on the maximum dry unit weight as determined by ASTM D-1557. Corrections to
the Unit Weight for Soil Containing Oversize Particles will be made in accordance with ASTM 4718.

Compaction testing will be performed on subgrade (where applicable), aggregate base, fill, backfill, topsail,
and where applicable, permeable material. Contractor shall provide a 24-hour notice to Engineer stating
when Contractor will be completed with an operation that requires compaction testing to allow Engineer time
to schedule testing before Contractor begins with the next operation. County will make every effort to collect
native samples and to provide moisture-density curves in a timely manner. However, should Contractor
choose to proceed with the work before compaction criteria for native soil or fill material can be verified, he
assumes the risk of having to remove this work at his expense if subgrade compaction is later found to be
inadequate. Subgrade that exhibits pumping will not be accepted.

All compaction shall be accomplished with mechanical compaction. Fill or backfill that exhibits pumping will
not be accepted.

All areas where asphalt concrete, Portland Cement Concrete, aggregate base, Class 1 Types A and B
permeable material, fill, backfill, or No. 1 rock backing is to be placed over native material, the native material
shall be scarified a minimum of six (6) inches, thoroughly mixed with water to the optimum moisture for
compaction, and compacted to a minimum of 90% relative compaction prior to placement of fill or other
material unless noted otherwise on the Plans.

In any case where undisturbed native material becomes disturbed during excavation, the native material
shall be scarified a minimum of six (6) inches, thoroughly mixed with water to the optimum moisture for
compaction, and compacted to a minimum of 90% relative compaction prior to placement of fill or other
material as shown on the Plans.

All fill and backfill using native material or excess excavated material shall be thoroughly mixed with water to
the optimum moisture for compaction. Lift thickness shall be a maximum of 8" thick, loose, prior to
compaction. Unless otherwise specified, all fill and backfill placed shall be compacted to a minimum relative
compaction of 90%. These provisions also apply to imported fill or backfill if it is necessary.

Native backfill at sediment traps and culverts shall be compacted to a minimum of 90% relative compaction.

All Class 2 aggregate base to be placed over native material or for pipe backfill as applicable, culvert
removal backfill, and at edge of pavement, shall be compacted to a minimum of 95% relative compaction.

Class 1 Types A and B permeable material to be placed over native material shall be compacted to a
minimum of 90% relative compaction. Compaction of permeable material shall be verified by an established
method agreed upon by Engineer and Contractor.

The void created by stump removal, culvert removal, or rock removal shall be filled with native material and
compacted to a minimum of 90% relative compaction if such backfill material is consistent with the required
backfill for the location of the void. The void resulting from the removal of unsuitable material shall be
backfilled with Class 1 Type A permeable material and compacted to a minimum relative compaction of 95%,
except if unsuitable material is overexcavated from the bottom of a sediment basin. In this case 85%
minimum and 90% maximum relative compaction will be required.

All costs associated with compaction shall be included in the various items of work and no additional
compensation will be made therefor.

Compaction Requirements at Storm Drain Pipe and Sediment Traps
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General

Where rock is encountered at the bottom of the trench where the pipe is to be laid such that a point load on
the pipe is created by the rock, the rock shall be removed to a depth of 6" below the trench bottom. The 6"
shall be backfilled with Class 1 Type A permeable material and compacted to 90% relative compaction.
Compaction of permeable material shall be verified by an established method agreed upon by Engineer and
Contractor. The costs associated with the rock removal and disposal shall be included in the applicable pipe
bid item, unless the rock removal meets the criteria for payment under “Rock Fracturing and Removal” item
of these Special Provisions.

Where rock is encountered at the bottom of the excavation for an open bottom sediment trap such that
infiltration could be achieved if the rock were removed, the rock shall be removed. The void shall be
backfilled with Class 1 Type A permeable material and compacted to 90% relative compaction. Compaction
of permeable material shall be verified by an established method agreed upon by Engineer and Contractor.
The costs associated with the rock removal and disposal shall be included in the applicable Sediment Trap
item, unless the rock removal meets the criteria for payment under “Rock Fracturing and Removal” item of
these Special Provisions. Alternatively, the Engineer may direct Contractor to install a sealed base over the
rock for the sediment trap.

For pipe in pavement, cover is defined as the distance between the top of the pipe and the finished surface
of the proposed AC paving. For pipe out of pavement, cover is defined as the distance between the top of
the pipe and the top of the pipe trench finish grade.

All costs associated with bedding and backfill shall be included in the various items of work and no additional
compensations shall be made.

C. EXCESS MATERIAL, TOPSOIL, MULCH, HUMUS, AND TACKIFIER
1. CUT, FILL, TOPSOIL, TOPSOIL MIX, MULCH, & HUMUS VOLUMES

The following quantities have been calculated using topographic information shown on the Plans. The
volumes shown are “raw” meaning that neither shrinkage, subsidence, nor bulking have been taken into
account. It is assumed for the quantities shown that no rock was encountered. It is Contractor's
responsibility to review these quantities and apply the necessary factors to determine the volume of
import material necessary (or if it is necessary).
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EARTHWORK SUMMARY BY IMPROVEMENT

AC
ALL VOLUMES ARE IN CY CuT FILL REMOVAL MULCH | HUMUS

Slopes

Culvert and FES (pipe
displacement) & pipe removal

Sediment Traps

No. 1 Backing

Driveway R&R

Misc Paving

AC Removal

Misc Grading

TOTAL 0 0 0 0 0

Importing of material (other than humus, mulch, and tackifier) or disposal of excess material shall be
included in Contractor’s bid for the various items of work and no additional compensation will be made
therefore.

Any material excavated on site shall be used for fill or backfill and shall contain less than 2% by volume
nondecomposed organic material and material no larger than 1 1/2" in the largest dimension.

2. TOPSOIL MIX

Salvage

After removal and disposal of pine cones, branches, trash, and other large debris (i.e. clearing and
grubbing), Contractor shall excavate and stockpile the native soil and undecomposed plant material from
the two “clear existing channel” locations near the existing 48" CMP, the bike path, and sediment traps.

The stockpiled, excavated material will be mixed in a ratio of 3:1 (salvaged material to humus) with
humus at the project site to create the topsoil mix. The humus shall conform to the provisions of 10-
1.10D of this section. Compaction of the topsoil mix shall be in accordance with 10-1.10B of this section.

Mixture, Placement, and Compaction

Contractor shall place and compact the topsoil mix (2" compacted thickness unless noted otherwise
below) at the following improvements

e In grass-lined swale (sod by others) bottoms and slopes when salvaged sod quantities are
limited;

e Grade to drain and miscellaneous grading locations (except for the two “clear existing channel’
areas near 48" CMP);

e 0.30' compacted thickness over the top of pipe backfill for pipe out of pavement;

e On the disturbed shoulders of staging areas when the staging area is no longer needed for

staging and storage (scarify area 6" deep prior to placement of topsoil mix);
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e Over all disturbed areas just outside of but within the construction area limits of rock-lined
channels, grass-lined swales (all types), and existing channels that are backfilled;

¢ Behind porous pavement and around rock dissipators; and,

e Around sediment traps and rock bowls.

Humus shall be mixed with salvaged soil in a ratio of 3:1 (soil to humus) to create topsoil mix. Humus
and salvaged soil must be mixed together in a separate stockpile. Mixing of these materials in place at
the locations the topsoil mix will be placed will not be acceptable. The costs associated with salvaging
and stockpiling soil, furnishing humus, mixing the soil with humus, and placing and compacting the
topsoil mix shall be included in the various items of work requiring topsoil mix and no additional
compensation will be made therefor.

3. MULCH

Mulch and its application shall conform to 10-1.10D of this section. After topsoil mix is placed and
compacted, Contractor shall apply 1" mulch to the following improvements and as noted on the
Revegetation Plan of the Plans:

e Over the top of pipe backfill for pipe out of pavement;

e Over the disturbed shoulders of staging areas when the staging area is no longer needed for
staging and storage:

o All disturbed areas just outside of grass-lined swales (all types) and No. 1 Backing but within the
FF or CLF;

e Around STs for a minimum width of 12";

e On slopes after Contractor blows humus and after the CCC places seed, soil amendment, and
blanket, where applicable in accordance with the Revegetation Plan of the Plans;

e Behind porous pavement: taper 1/2" at EP for 2' then 1" continuous beyond; and,

o Areas of miscellaneous grading and existing channels that are backfilled.

Attention is directed to Item “Mobilization/Demobilization for Mulch Blowing” for the sequencing of the
mulch application. The cost associated with furnishing and applying mulch shall be included in the unit
price bid for the Item “Mulch and Mulch Application.”

4. HUMUS

Contractor shall apply 1" humus to slopes that are to be revegetated (see Revegetation Plan of the
Plans) after the CCC has loosened the soil.

Humus and its application shall conform to 10-1.10D of this section. The cost associated with furnishing
and applying humus shall be included in the unit price bid for the ltem “Humus and Humus Application.”

5. TACKIFIER

Contractor shall apply tackifier to all areas that have been mulched. Tackifier and its application shall
conform to 10-1.10D of this section. Attention is directed to Item “Mobilization/Demobilization for
Tackifier Application” for the potential sequencing the tackifier application. The cost associated with
furnishing and applying mulch shall be included in the unit price bid for the Item “Tackifier and Tackifier
Application.”

6. DISPOSAL OF EXCESS MATERIAL

Asphalt & Concrete

Asphalt concrete (e.g. pavement) and Portland cement concrete (e.g. concrete wash area) removed from
any portion of the project shall be disposed of by Contractor at his expense and shall be disposed of
outside of the Lake Tahoe Basin. AC and concrete may be disposed of in the Lake Tahoe Basin
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provided Contractor obtains and submits written approval from all applicable state, local, and federal
agencies.

Soil & Rock
Section 19-2.06, “Surplus Material,” of the Standard Specifications is amended to read as follows:

Surplus excavated materials from any portion of the project, if suitable according to the provisions of
these Specifications and the Plans, shall be used to balance material deficiencies in any other portion of
the work. As the excavation for an item of work progresses, the excess excavated material shall
not be stockpiled adjacent to where it was excavated unless the area is an approved storage
area. The excess excavated material shall be removed as it is excavated from the site of the excavation
for stockpiling in an approved staging area or for use as fill or backfill in an applicable item of work.
Excess material that can not be reused on site shall be defined as unsuitable material; or material that is
removed from temporary erosion control devices and the sweeper in satisfying the maintenance of these
devices; or material that is larger than 1 1/2" in the largest dimension, but doesn’t meet the rock
specifications outlined in these Special Provisions; or material that has less than 2% by volume
nondecomposed organic matter and contains material no larger than 1 1/2" in the largest dimension, but
is in excess of what is needed for fill or backfill for the proposed improvements. Any excess or
unsuitable material shall be disposed of by Contractor at his own expense and shall be disposed outside
of the Lake Tahoe Basin. Materials may be disposed of in the Lake Tahoe Basin providing Contractor
obtains and submits to County written approval from all applicable state, local, and federal agencies. At
no time shall excess material be disposed of or stockpiled in such a way as to allow erosion of the
material or to pose a threat of adverse water quality impact. The costs associated with stockpiling,
disposing of, or reusing excess material are included in the applicable items with no additional
compensation therefor.

D. MATERIALS

1. Permeable Material

Class 1 Type A 3/4" and Class 1 Type B 1 1/2" permeable material shall conform to the following
requirements:

Class 1 Type A 3/4" Class 1 Type B 1 1/2"
Sieve Sizes | Percent Passing Sieve Sizes | Percent Passing

1" 100 11/2" 100

3/4" 90 11/4" 88

1/2" 59 1" 24

3/8" 39 3/4" 9

No. 4 2 1/2" 7

No. 10 2 3/8" 4

2. Imported Fill or Backfill

If required, imported fill or backfill shall be a silty sand material designated by SM in the Unified Soil
Classification System (USCS).

Should such imported material be required, Contractor shall notify Engineer of the borrow site location 72
hours before Contractor plans to pick-up the material so Engineer can verify the suitability of the
material.

3. Humus

Humus shall consist of an amendment that shall be the result of an aerobic composting process
maintaining temperatures greater than 135°F and less than 165°F, for a minimum of 10 days. Nitrogen
introduction shall be derived from dairy manure. The compost feedstock must consist of a minimum of
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50% by volume indigenous forest vegetation from the Lake Tahoe Basin. The humus shall be 50%
Humus Fines (3" minus) and 50% wood “overs” (3" to 3"). Full Circle Compost (Humus is called
“Integrated 50%”) and Bently Agridynamics, both in Minden, Nevada, produce a humus that satisfies
these requirements.

Contractor shall notify Engineer of the proposed location of the source of imported humus 72 hours
before Contractor plans to pick-up the material so Engineer can verify the suitability of the material.
Contractor shall submit written certification that the humus is weed free.

Humus on slopes to be revegetated shall be applied by means of a pneumatic conveying system
capable of blowing the humus at rates between 10 and 15 cubic yards per hour and shall be capable of
blowing the humus a distance of 300 feet as necessary to access slopes. The conveying equipment
shall have a self- contained dust suppression system.

4. Mulch

Material shall be the result of an aerobic composting process maintaining temperatures greater than 135
degrees Fahrenheit and less than 165 degrees Fahrenheit for a minimum of 10 days. Nitrogen
introduction shall be derived from dairy manure. The compost feedstock must consist of a minimum of
50% by volume indigenous forest vegetation from the Lake Tahoe Basin. The resulting finished compost
shall consist of 75% wood “overs” (from 3/8" to 3" in size) and 25% humus (fines) (3/8” minus). Full
Circle Compost (Mulch is called “Integrated 25%”) and Bently Agridynamics, both in Minden, Nevada,
produce a mulch that satisfies these requirements.

Mulch shall be applied by means of a pneumatic conveying system capable of blowing the mulch at rates
between 10 and 15 cubic yards per hour and shall be capable of blowing the mulch a distance of 300
feet as necessary to access slopes. The conveying equipment shall have a self- contained dust
suppression system.

Contractor shall submit written certification that the mulch is weed free.
5. Tackifier

Tackifier shall include wood-cellulose fiber mulch. The term “tackifier” used in these Special Provisions
shall mean tackifier with wood-cellulose fiber mulch. The Tackifier material shall be of an organic, plant-
derived substance containing psyllium, guar gum, cornstarch such as PT-TAC, Reclamare 2400, M-
Binder, Eco-tak, Fisch-Stick, or approved equal. Material shall form a transparent 3-dimensional film-like
crust permeable to water and air and containing no agents toxic to seed germination. Mulch shall consist
of degradable green-dyed wood-cellulose fiber or 100%-recycled long-fiber pulp (recycled newspaper),
free from weeds or other foreign matter toxic to seed germination.

Mulch shall be anchored with tackifier within 48 hours of application. A hydroseeder with a paddle wheel
agitator shall be used to evenly apply the tackifier mixture at the following rates under suspension unless
otherwise approved. Contractor shall apply tackifier to all areas where mulch has been applied. The
Tackifier shall be mixed and applied in accordance with the following:

Wood-cellulose fiber mulch: 500 Ibs/acre
Tackifier: 130 Ibs/acre
Water: As needed

Tackifiers shall be applied using a commercial hydraulic mulcher with a built-in agitation system that has
sufficient capacity to agitate, suspend, homogenize, and apply materials (at indicated rates) specified for
hydraulic application in this section of the Special Provisions.

Information regarding mulching and humus blowing and tackifier application equipment that Contractor
proposes to use for this project shall be presented for review and approval by Engineer no later than ten (10)
days prior to the proposed use. Hydraulic/Pneumatic applications of humus, mulch, and tackifier shall not be
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conducted during windy conditions (greater than 8 mph) to insure uniform application and proper placement
of these materials at specified rates. To facilitate proper placement of these materials, applications shall
consist of a continuous operation where each treatment follows the preceding as specified above. Specified
materials shall be applied to individual identified areas within a single seeding work shift. Under no
circumstances shall any one application be completed independent of completion of the others.

10-1.11 STEEL-BACKED TIMBER GUARDRAIL

Steel-backed timber guardrail shall be constructed in conformance with the provisions in Section 83-1,
“Railings,” of the Standard Specifications and these Special Provisions.

Steel-backed timber guardrail shall be Type A, blocked-out, as shown on the Plans. Timber shall conform to
AASHTO M 168. Fabrication of the timber rail, blockouts, and posts, shall be from dry, well seasoned,
dressed rough sawn Douglas fir, southern pine, or other species having a stress grade of at least 1,500
pounds per square inch. Timber rail, blockouts, and posts shall be treated with CCA, ACZA, or ACA
preservative treatment conforming to AWPA C14, except the minimum retention shall be 2 pounds per cubic
foot.

Steel backing elements shall be fabricated from 3/8" structural steel conforming to ASTM A 242. Hole
diameters or slot dimensions in rail elements shall not be modified. Field holes may be drilled and steel
splice plates may be field cut at joints only on curved sections or where required to correspond to the field
cut wood rails at joints. Torches shall not be used to cut holes, slots, plates or rails. Fastener hardware shall
conform to ASTM A 242.

Barrier markers shall be installed as shown on the Plans. Barrier markers shall conform to the provisions in
Section 8-1.02, “Prequalified and Tested Signing and Delineation Materials,” of these Special Provisions.

Post lengths shall be installed as shown on the Plans. Field cuts shall be treated with 2 coats of chromated
copper arsenate. Field cuts shall not be in contact with the ground.

Posts shall be driven into pilot holes that are punched or drilled. The dimensions of the pilot hole shall not
exceed the dimensions of the post by more than 1/2". Posts shall be set plumb, backfilled, and compacted.
If an obstruction is encountered while placing posts, enlarge the hole to provide not less than 6" clearance on
all sides and to a minimum depth of 30". Set the post in concrete to within 6" of the top of the hole. Backfill
and compact the remaining 6" with native material or approved imported fill. See Appendix C, “Concrete
Anchor for Short Guardrail Post” detail on sheet 617-60. If an obstruction is encountered while placing posts,
no more than 3 consecutive short guardrail posts shall be used.

The post length shall be stamped on the top of all wood posts. Numbers shall be restamped if disturbed
during installation.

Bolts along the front face of the timber rail shall match the holes in the steel backing, as shown on the Plans.
Align timber guardrail along the top and front edge of the rail.

Timber rails shall be field cut to produce a close fit at joints. Field cuts shall be treated with 2 coats of
chromated copper arsenate.

10-1.12 AGGREGATE BASE, CLASS 2

Aggregate base shall be Class 2 in conformance with the provisions in Section 26, “Aggregate Base,” of the
Standard Specifications.

In lieu of the second sentence in the second paragraph in Section 26-1.02A, “Class 2 Aggregate Base,” of
the Standard Specifications, the grading for 3/4" maximum shall be used where aggregate base other than
recycled AC base is specified.

County will, at their expense, provide compaction testing of Class 2 Aggregate Base to verify that Contractor
has achieved the specified compaction. Relative compaction will be based on the maximum dry unit weight
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as determined by ASTM D-1557. Corrections to the Unit Weight for containing oversize particles will be
made in accordance with ASTM 4718. Any areas of Class 2 Aggregate Base that are pumping will not be
acceptable.

10-1.13 NOT USED

10-1.14 ASPHALTIC EMULSION (PAINT BINDER)
Asphaltic emulsion (paint binder) shall conform to the provisions of Section 94, “Asphaltic Emulsions,” and
Section 39-4.02, “Prime Coat and Paint Binder,” of the Standard Specifications and these Special Provisions.

Paint binder shall be asphaltic emulsion SS-1, applied in one application at the approximate rate of 0.05
gallons per square yard of surface covered. The exact rate of application will be determined by Engineer.

Full compensation for furnishing all labor, equipment, and materials involved in applying asphaltic emulsion
as a paint binder shall be considered as included in the various contract items of work and no additional
compensation will be allowed therefor.

10-1.15 ASPHALT CONCRETE

All Asphalt Concrete shown on the Plans shall conform to these Special Provisions and to the provisions in
Section 39, “Asphalt Concrete,” of the Standard Specifications except that the material shall be as specified
herein.

Alternative 1 — Asphalt Concrete

Unless otherwise directed by Engineer, asphalt binder to be mixed with the mineral aggregate shall be
steam-refined paving asphalt, performance grade, PG 64-28.

Aggregate grading shall conform to the following gradation requirements:

Sieve Sizes Percgntage
Passing
2" 95-100
3/8" 90-100
No. 4 60-77
No. 8 42-60
No. 30 25-38
No. 200 5-10

S.E. = 32 minimum for all material passing No. 4 sieve. The gradation above shall be considered the
“contract compliance range” as described in the Standard Specifications.

Alternative 2 — Asphalt Concrete

Asphalt concrete shall conform to Type A 1/2" maximum medium of the Standard Specifications. Asphalt
binder to be mixed with the mineral aggregate shall be steam-refined paving asphalt conforming to the
provisions in Section 92 “Asphalts,” of the Standard Specifications and shall be PG 64-28PM.

General

Contractor shall submit an asphalt concrete mix design for each type of asphalt proposed for use on the
project including Sand Equivalent test results, optimum bitumen content, unit weight, source of aggregate,
gradation tests of aggregate, percent (%) air voids and stabilometer values for the proposed design mix to be
used. The mix design shall be no older than six (6) months, to insure that the mix supplied is consistent with
the mix design. The design and test results shall be submitted to Engineer within ten (15) working days of
after the Notice to Award of Contract letter and at least ten (10) working days prior to the start of paving
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operations. No work shall be done until the design is approved by Engineer. The mix design shall be in
effect until modified by Engineer. Should a change in sources of material be made, a new mix design, and
Sand Equivalent test must be established before the new material is used.

Unless otherwise directed in writing by Engineer, Contractor shall furnish and use canvas tarpaulins to cover
all loads of asphalt concrete from the time that the mixture is loaded until it is discharged from the delivery
vehicle.

Measurement and Payment

Measurement of asphalt concrete quantities shall be in accordance with the item descriptions containing
asphalt concrete work.

Full compensation for the asphalt concrete, including supply, spreading, and compaction shall be included in
the various contract items that require asphalt concrete.

10-1.16 NOT USED

10-1.17 CULVERT AND CMP STRUCTURES

Culvert pipe shall be high-density polyethylene pipe (HDPE) or corrugated metal pipe (CMP) as specified on
the Plans. All culverts shall have soil tight gasketed joints.

CMP

Corrugated metal pipe shall be steel and conform to the requirements of Section 66, “Corrugated Metal
Pipe,” of the Standard Specifications, and these Special Provisions. CMP structures shall be corrugated
galvanized steel pipe. Galvanizing shall conform to Section 75-1.05, “Galvanizing,” of the Standard
Specifications. For CMP culvert the maximum allowable horizontal deflection shall be 5 degrees.

Corrugated Metal Pipe (CMP) shall have the following minimum thickness:

STEEL THICKNESS FOR CORRUGATED METAL PIPE
Diameter of pipe, inches Steel Gauge thickness, minimum
6 16 gauge (0.064")
12 14 gauge (0.079")
18 14 gauge (0.079")
24 14 gauge (0.079")
30 14 gauge (0.079")
36 12 gauge (0.108")
48 12 gauge (0.108")

General

Pipes shall be laid to the lines and grades shown on the Plans and established by Engineer. The subgrade
on which the culverts will be placed shall be finish graded with the use of a string line or other similar method
to assure the culverts are set on smooth, straight grades consistent with the slopes and elevations shown on
the Plans with no deviations along the length of pipe. Compaction of bedding and backfill shall conform to
Section 10-1.10, “Excavation and Grading,” of these Special Provisions.

Attachment of culverts to sediment traps shall conform to the sediment trap detail shown on the Plans. Field
fabrication and prefabrication requirements for sediment traps and their attachments shall be as specified in
the respective bid items. Welded joints that damage galvanizing shall be repaired with a corrosion resistant
coating.
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Contractor's method of operation for culvert installation shall conform to the requirements of the Traffic
Control Plan and as outlined in Section 10-1.03, “Maintaining Traffic,” and Section 10-1.04, “Traffic Control
Plan,” of these Special Provisions.

The interior of the pipeline shall be cleaned as the work progresses.

10-1.18 FLARED END SECTIONS

Flared end sections shall be galvanized prefabricated steel flared end sections and shall conform to the
requirements in AASHTO M36 and M218. The flared end sections shall be equipped with galvanized toe
plates.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all work
involved in installing flared end sections, including excavation and backfill, complete and in place shall be
considered as included in the contract unit price for flared end sections, and no additional compensation will
be allowed therefor.

10-1.19 CONCRETE STRUCTURES

Portland Cement Concrete structures shall conform to the provisions in Section 51, “Concrete Structures,”
and/or Section 73, “Concrete Curbs & Sidewalks,” of the Standard Specifications and these Special
Provisions. Portland Cement Concrete shall conform to Section 90, “Portland Cement Concrete,” of the
Standard Specifications, except as noted herein.

Reinforcement shall conform to the details shown on the Plans, these Special Provisions, and Section 52,
“Reinforcement,” of the Standard Specifications and shall conform to the requirements of ASTM Designation
A615 Grade 60.

Portland Cement shall be Type Il with no mineral admixtures.

Contractor shall supply concrete mix designs for all items of work requiring concrete within fifteen (15)
working days of the receipt of the Notice to Proceed and at least five (5) working days prior to the start of the
concrete work associated with these items.

Concrete for sediment trap bases peelercore fence, access gates, removable bollards, and guardrail post
anchors, shall be minor concrete as defined in Section 51, “Concrete Structures,” of the Standard
Specifications and shall have not less than 548 pounds of cement per cubic yard. Sediment trap bases shall
be precast. Grout shall be a six-sack mix with not less than 590 pounds of portland cement per cubic yard.

Slurry cement backfill shall conform to the provisions of Section 19-3.062, “Slurry Cement Backfill,” of the
Standard Specifications, except that the mix shall contain 282 pounds of cement (i.e. 3-sack mix).

Pigments for colored concrete shall comply with ASTM C979 “Pigments for Integrally Colored Concrete.”

10-1.20 DEWATERING

This section outlines acceptable dewatering methods and locations for the disposal of dewatering effluent for
the installation of the sediment traps and culverts identified in the dewatering item descriptions.

Contractor shall furnish, install, and operate pumps, pipe, appliances, and equipment of sufficient capacity to
keep all excavations that require casting concrete in place or all construction that requires compaction under
optimum moisture conditions free from water until the areas are backfilled and compacted in accordance with
these Special Provisions. All water removed from such excavations shall be placed in a water truck(s).
Contractor shall provide water truck(s) of sufficient capacity so as not to delay the dewatering operations by
frequent emptying of the water truck(s). Contractor shall provide all means or facilities to conduct water to
the pumps and to the water truck(s) for disposal as specified herein.
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The dewatering effluent shall be discharged from the water truck(s) and applied to high land capability areas
(Class 3, 4, 5, 6, 7, not SEZ = Class 1b. See Sheet L-1 of the Plans) for dust control, irrigation, or for use in
the tire wash areas.

Alternatively, Contractor may discharge the dewatering effluent onto non-sensitive lands by pumping the
effluent through a piping system.

The dewatering effluent shall be discharged in such a manner as to prevent erosion. Contractor shall install
temporary erosion control measures where dewatering effluent is discharged as necessary to control
sediment transport.

Full compensation for furnishing all labor, tools, material, and equipment necessary to dewater the above
referenced excavations and areas to be compacted shall be included in the price bid for each dewatering
item and no additional compensation will be made therefor.

10-1.21 ROCK SPECIFICATIONS

This section applies to all rock in bottom of sediment traps, modified grass-lined swales, rock-lined channels,
rock dissipators, rock slope protection, and rock bowls included in the Contract work. Attention is directed to
Section 10-1.10, “Excavation and Grading,” of these Special Provisions for the specifications for permeable
material.

This Section 10-1.21, “Rock Specifications,” shall replace Section 72, “Slope Protection,” of the Standard
Specifications.

All rock shall conform to the following quality requirements:

California
Test Test Requirement
Apparent Specific Gravity 206 2.5 min.
Absorption 206 4.2% max*
Durability Index 229 52 min.*
Coarse Durability Index
% Absorption + 1 = Durability Absorption Ratio (DAR)

*Based on the formula contained herein, absorption may exceed 4.2% if DAR is greater than 10.
Durability Index may be less than 52 if DAR is greater than 24.

Rock Materials. The following grading restrictions shall apply to each type of rock specified:

No. 1 Rock Backing
Rock Size Percent Smaller Than

16" 100
12" 75-100
8" 0-20
6" 0

Percentage is based on the number of rocks per size range versus the total number of rocks in any 100 SF
area. Rock size shall be measured along the smallest dimension of each rock.

Where 18" thickness of rock layering is designated on the Plans, it shall be interpreted as a nominal
thickness. This means that some areas may be 16" thick, some may be 18" and some may be greater than
18" thick. In any case, in any 100 SF area of rock, the average thickness of the rock layering shall not be
less than 18".
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Rock shall be angular with not fewer than three fractured surfaces and of such shape as to form a stable
protective structure after placement. The use of rounded cobbles will not be permitted.

All rock color shall blend with the surroundings and shall not consist of bright, light colors such as light gray,
white, or off-white. At least 50% of the rock shall have at least one surface that is weathered (i.e. exhibiting
signs of oxidation). Samples of acceptable rock coloring are available for viewing at County of El Dorado
Department of Transportation, 924B Emerald Bay Road, in South Lake Tahoe, CA.

Application of erosion control blanket, turf reinforcement mat, or filter fabric or prior to rock placement shall
be performed in accordance with other portions of these Special Provisions and in accordance with
applicable Plan details.

Rock Placement for Rock Bowl, Rock Dissipator, and Modified Grass-Lined Swale, and Rock-Lined Channel.
On each rock, three perpendicular axes can be identified in three dimensions: a short axis, an intermediate
axis, and a long axis. In order to produce the most stable and aesthetic appearing revetment, with a
relatively uniform rock surface, rock shall be placed with the short axis in a vertical plane parallel to the face
of the slope, the intermediate axis perpendicular to the face of the slope, and the long axis horizontal and
parallel to the face of the slope. Each rock shall have a minimum of three points bearing on the rocks below
and adjacent. Every effort shall be made to place the rock with the weathered surface exposed.

Rocks shall be placed so as to provide a minimum of voids. The larger rocks shall be placed in the toe
course. The rock shall be placed in accordance with the lines and grades as shown on the Plans to form the
specified cross section in a roughly regular surface without large cavities or excess projections above the
general lines of the rock layer.

For rock dissipator, Contractor shall key in the full diameter of the rocks such that the top of all rock is at the
same elevation at the edge of the rock structure (e.q. top of bank for rock-lined channel) as the adjacent
finished grade. Rock placement for channels shall proceed both from the lowest end towards the upper end
and from the center of the channel towards the sides.

Rock Placement for Rock Slope Protection. A footing trench shall be excavated along the toe of slope as
shown on the Plans. The larger rocks shall be placed in the footing trench.

Rocks shall be placed with their long axis normal to the embankment face and arranged so that each rock
above the foundation course has a 3-point bearing on the underlying rocks. Foundation course is the course
placed in the footing trench. Bearing on small rocks which may be used for chinking voids will not be
acceptable. Placing of rocks by dumping will not be permitted. Every effort shall be made to place the rock
with the weathered surface exposed.

Compensation for furnishing and installing all rock, including all necessary disposal of excavated material,
will be at the contract price per various associated items of work and no additional compensation will be
allowed therefor.

10-1.22 DISTURBANCE AND REVEGETATION

Other than topsoil mix, mulch, and tackifier furnishing and application performed by Contractor, the CCC
under the direction of County will perform all revegetation work including, but not limited to, slopes and pipe
out of pavement, all disturbance within the filter fencing or construction limit fencing and staging areas that
are disturbed. Attention is directed to Section 10-1.01, “Order of Work,” of these Special Provisions for
requirements regarding Contractor’s cooperation with the CCC.

Contractor shall not disturb any area beyond the construction area limits shown on the Plans, and staked
and fenced in the field, or disturb any areas outside of the areas to be disturbed by construction of the
improvements as indicated on the Plans. Should such disturbance occur, Contractor will be liable for the
following costs:

1. $3.65/sq ft revegetation cost to be performed by the CCC's.
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2. Provide mitigation of disturbance as required by TRPA.

10-1.23 EROSION CONTROL BLANKET, TURF REINFORCEMENT MAT, AND FILTER FABRIC

This section applies to the erosion control blanket, turf reinforcement mat, and filter fabric, specified to be
placed underneath the various rock-lined structures, grass-lined swales, and sediment traps shown on the

Plans. The table below outlines the acceptable products for each of the aforementioned applications.

APPLICATION

PRODUCT

EROSION CONTROL BLANKET

Under Rock Slope Protection

C125 as manufactured by North
American Green or Landlok C2 as
manufactured by Propex, or
approved equal.

TURF REINFORCEMENT MAT

Under rock-lined channels, rock
bowls, rock dissipators, and
modified grass-lined swales.

Landlok TRM 450 as
manufactured by Propex
Geosynthetics or P300 as

manufactured by North American
Green, or approved equal.

FILTER FABRIC (woven)

At the soil or aggregate base
interface with Class 1 Type A or
Type B permeable material.

Geotex 2130 as manufactured by
Propex, or 100X as manufactured
by Mirafi, or approved equal.

The fabric shall be furnished in protective covers capable of protecting the fabric from ultraviolet rays and
water.

Contractor’s attention is directed to Section 10-1.24, “Temporary Erosion Control and Storm Water Pollution
Plan (SWPPP)”, of these Special Provisions for the filter fabric requirements associated with temporary
erosion control measures.

Full compensation for furnishing and installing erosion control blanket, turf reinforcement mat, and filter fabric
as shown on the Plans and as specified in these Special Provisions shall be considered as included in the
various items of work, and no additional compensation shall be made therefor.

10-1.24 TEMPORARY EROSION CONTROL AND STORM WATER POLLUTION PREVENTION PLAN
(SWPPP)

Contractor is advised that, due to the steepness and erodability of the work area, temporary erosion control
provisions of these Specifications will be strictly enforced. It is Contractor's responsibility to determine the
effect that temporary erosion control measures will have on construction operations, and to fully account for
this effect in the bid price for the work.

Contractor shall attend a pre-grade inspection meeting with TRPA prior to the start of any work, other than
temporary erosion control installation. All temporary erosion control facilities shown on the Plans shall be in
place prior to any soil disturbance or excavation.

In addition to temporary erosion control facilities shown on the Plans, Contractor shall provide additional
temporary erosion control facilities as necessary to prevent adverse water quality impacts.

A fine of $100/day will be levied against Contractor for each day Contractor delays in responding to
Engineer’s request to install new temporary erosion control devices and/or maintain existing
temporary erosion control devices.

Requirements: Temporary erosion control requirements shall be in accordance with Tahoe Regional
Planning Agency's “Best Management Practices and Ordinances” and permits for this project, the Lahontan
Regional Board Order pertaining to the project, and the California Tahoe Conservancy requirements. Water
quality effluent limits must be in accordance with the following values:
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TRPA and Lahontan Water Quality Limits

Constituent Surface Waters Infiltration Systems
Lahontan TRPA Lahontan TRPA

Total Nitrogen as N 0.5 mgl/l 5 mgl/l

Dissolved Nitrogen as N 0.5 mgl/l 5 mgl/l

Total Phosphate as P 0.1 mgl/l 1 mg/l

Dissolved Phosphate as P 0.1 mgl/l 1 mg/l

Total Iron 0.5 mgl/l 4 mg/l

Dissolved Iron 0.5 mgl/l 4 mg/l

Turbidity 20 NTU 200 NTU

Suspended Sediment 250 mg/l

Grease & Oil 2 mg/l 2 mg/l 40 mgl/l 40 mg/l

Source: Storm Water Quality Improvement Committee document

Note: Surface Water values also apply to discharges to SEZs.

Temporary erosion control shall consist of taking necessary measures to minimize erosion and resulting
transport of sediment from graded or disturbed areas into natural or man-made facilities within and outside
the project limits. Temporary erosion control shall continue to be effective through the completion of Work
and shall be maintained as required during the course of Work.

Contractor shall install and maintain all erosion control measures shown on the plans as well as all measures
required by TRPA's permit conditions, including but not limited to Best Management Practices and the
following construction/grading conditions:

Construction/Grading Conditions:

The following conditions shall be complied with during the grading and construction phase of the project:

1.

2.
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All construction shall be accomplished in strict compliance with the Plans approved by TRPA.

The TRPA permit and final construction drawings bearing the TRPA stamp of approval shall be
present on the construction site from the time construction commences to final TRPA site inspection.
The permit and Plans shall be available for inspection upon request by any TRPA employee. Failure
to present the TRPA permit and approved Plans may result in the issuance of a Cease and Desist
Order by TRPA.

There shall be no grading or land disturbance performed with respect to the project between October
15 and May 1, unless proper approvals are obtained from TRPA, as provided in the limited
exemption described in Subsection 4.2.A of the TRPA Code of Ordinances. Approvals from
Lahontan are also required.

Except as provided in Subsection 64.2.B of the Code of Ordinances, there shall be no grading at any
time of the year during periods of precipitation and for the resulting period of time when the site is
covered with snow or is in a saturated, muddy, or unstable condition.

Replanting of all exposed surfaces by others, in accordance with the Plans, shall be accomplished
within the first growing season following disturbance, unless an approved construction/inspection
schedule establishes otherwise.

All trees and natural vegetation to remain on the site shall be fenced for protection. Scarring of trees
shall be avoided and, if scarred, damaged areas shall be repaired with tree seal.

Soil and construction material shall not be tracked off the construction site. Grading operations shall
cease in the event that a danger of violating this condition exists. The site shall be cleaned up and
road right-of-way swept clean when necessary.
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8. During grading and construction, environmental protection devices such as erosion control devices,
dust control, and vegetation protection barriers shall be maintained.

9. Loose soil mounds or surfaces shall be protected from wind or water erosion by being appropriately
covered when construction is not in active progress or when required by TRPA.

10. Excavated material shall be stored upgrade from the excavated areas to the extent possible. No
material shall be stored in any stream environment zone (SEZ land capability 1b) or wet areas as
shown on Sheet L-1 of the Plans.

11. Only equipment of a size and type that, under prevailing site conditions, and considering the nature
of the work to be performed, will do the least amount of damage to the environment shall be used.
Construction equipment and vehicles shall be stored on pavement in the area designated on the
Plans and in Section 5-1.36, “Storage of Equipment, Materials, Supplies, Etc.,” of these Special
Provisions when not in use.

12. Washing of tires of earth moving equipment/vehicles and washing of concrete equipment shall be
allowed only in the areas designated on the Plans for these specific purposes. Cleaning of vehicles
or construction equipment for other purposes shall not be permitted within the project area.

13. No vehicles or heavy equipment shall be allowed in any stream environment zone, or wet area,
except as authorized by TRPA. All construction equipment authorized by TRPA to work in or near
SEZ areas must be steam cleaned prior to mobilization to the SEZ area and maintained in clean and
good working order with maintenance logs made available to TRPA at their request.

14. All construction sites shall be winterized by October 15 to reduce water quality impacts associated
with winter weather as follows:

A. For sites that will be inactive between October 15 and May 1:

(1) Temporary erosion controls shall be installed;

(2) Temporary vegetation protection fencing shall be installed;

(3) Disturbed areas shall be stabilized;

(4) Onsite construction slash and debris shall be cleaned up and removed;

(5) Where feasible, mechanical stabilization and drainage improvements shall be installed;
and

(6) Spoil piles shall be removed from the site.

B. For sites that will be active between October 15 and May 1, in addition to the above
requirements;

(1) Permanent mechanical erosion control devices shall be installed, including paving of
driveway and parking areas; and
(2) Parking of vehicles and storage of building materials shall be restricted to paved areas.

15. No Toxic materials shall be treated, stored, disposed of, spilled, or leaked in significant quantities
within the project area. Contractor shall submit a Spill Contingency Plan in accordance with
Section 5-1.36, “Storage of Equipment, Materials, Supplies, Etc.,” of these Special Provisions.

The following are requirements for Best Management Practices that are to be installed and maintained to
provide temporary erosion control prior to and throughout construction:

Sediment Barriers and Erosion Control Devices: Throughout the entire construction period Contractor shall
be responsible for insuring that no material eroded from the site leaves the construction area via the
conveyance system. Contractor shall provide adequate sediment barriers at all storm drain pipe outlets,
drainage inlets and other collection points and provide adequate erosion control at channels and swales that
have been graded but turf reinforcement mat, cobble, salvaged sod, or mulch, as applicable has not been
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installed. Sediment barriers shall be constructed in accordance with the details shown on the Plans and
include weighted fiber rolls or gravel-filled rolls, filter fence, and rice straw fiber rolls. Erosion control at
channels and swales shall be constructed in accordance with the details shown on the Plans and shall
consist of visqueen sheeting held in place with gravel bags or gravel-filled rolls.

Contractor shall install and maintain filter fences to intercept and filter sediment-laden runoff water leaving
the construction site via overland flow. Care must be taken to insure that all runoff water must pass through,
not over, under or around, the filter fence. The filter fence should be constructed from material specified in
this section and in a manner to filter the runoff water without overtopping, collapsing, becoming overfilled with
sediment, or having runoff flows skirt around the filter fence.

Visqueen sheeting shall be overlapped with the upstream edge over the top of the downstream edge to
prevent runoff from flowing underneath the visqueen.

Protection of Existing Trees and Vegetation: Protect existing trees and other vegetation indicated to remain
in place, against the following: Unnecessary cutting, breaking or skinning of roots, skinning and bruising of
bark, smothering of trees by stockpiling construction materials or excavated materials within drip line, excess
foot or vehicular traffic, or parking of vehicles within drip line.

At areas inside the drip line of existing tree branches within the construction area tree trunks shall be
wrapped with construction limit fence then wrapped with the wooden tree trunk protection in accordance with
detail shown on the Plans. Boards for wooden tree trunk protection shall not be nailed to trees and
Construction Limit Fence shall be placed along the work area limits and around tree drip line perimeters as
shown on the Plans and staked by Engineer.

Contractor shall water trees and other vegetation to remain within limits of contract work, as required to
maintain their health during course of construction operations.

Contractor shall provide protection for roots over 1 1/2" diameter cut during construction operations.
Contractor shall coat cut faces with emulsified asphalt, or other acceptable coating, formulated for use on
damaged plant tissues. Contractor shall temporarily cover exposed roots with wet burlap to prevent roots
from drying out; cover with earth as soon as possible. Contractor shall repair or replace, except where noted
otherwise in these Special Provisions, trees and vegetation indicated to remain, which are damaged by
construction operations, in a manner acceptable to Engineer at Contractor's expense.

Tire Wash Areas: Throughout the entire construction period, Contractor shall ensure that tracking of
sediment to public streets outside the project area is minimized by cleaning all earth moving
equipment/vehicles at a tire wash area before leaving the project site.

Concrete Wash Areas: Contractor shall ensure that concrete equipment is washed out only at the
designated concrete wash areas. The concrete wash area shall be sized for washing all concrete equipment
without overtopping the wash area.

Materials:
Gravel Bags shall be non-woven polypropylene geotextile or comparable polymer and shall conform to the
following requirements:

Specification Requirements
Mass per unit area, ounces per square yard, min. 8.0
ASTM Designation: D 5261
Grab tensile strength (1 inch grip), pounds, min. 200
ASTM Designation: D4632*
Ultraviolet stability, percent tensile strength retained after 500 hours, 70
ASTM Designation: D4355, xenon arc lamp method

* or appropriate test method for specific polymer
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Gravel bags shall be between 24 inches and 32 inches in length, and between 16 inches and 20 inches in
width. Yarn used for binding gravel bags shall be as recommended by the manufacturer or bag supplier and
shall be of a contrasting color.

Gravel shall be 1/2" to 1" and shall be clean and free from clay balls, organic matter, and other deleterious
materials. The opening of gravel-filled bags shall be secured to prevent gravel from escaping. Gravel-filled
bags shall be between 26 pounds and 45 pounds in mass.

Gravel-filled rolls shall be wrapped in woven high-density polyethylene with heat welded seams and shall
contain 1/4" gravel.

Filter fence shall be constructed with metal fence posts, #14 gauge wire, and covered with filter fence
material, Geotex 2130 as manufactured by Propex, or 100X as manufactured by Mirafi, or approved equal.

Visqueen shall be 6 mil polyethylene sheeting wide enough to cover the swale or channel cross section plus
one-foot either side of the top of the swale or channel bank. To contain sediment and control erosion in an
emergency (such as a heavy rainstorm), Contractor shall have on site 6 mil polyethylene film in a sufficient
amount to cover all spoils. Contractor shall maintain the polyethylene film cover over the stockpile of
materials in the staging/storage areas when not accessing the stockpile. The film shall be secured to remain
in place during storm events. The costs associated with covering stockpiles of materials and securing the
film in place shall be included in the unit prices bid for the various temporary erosion control items with no
additional compensation therefor.

Weighted fiber rolls shall be eight inches in diameter and shall consist of a machined mat or blanket of
shaved aspen wood curled excelsior with a weighted inner core contained in a photodegradable, extruded,
high visibility netting tube with a handle on each end. Eighty percent of the excelsior material shall consist of
fibers at least 6 inches in length. The fiber roll shall be contained in a tubular orange-colored netting knotted
at each end made from 85% high-density polyethylene and 14% ethyl vinyl acetate with titanium oxide for UV
inhibition.

Rice Fiber Rolls (also known as straw wattles) shall be at least eight inches in diameter and shall be an Earth
Savers wattle as manufactured by R.H. Dyck, Inc. or Rice Straw Fiber Roll as manufactured by Kristar or
approved equal. Wood stakes for securing rice straw fiber rolls shall be untreated fir, redwood, cedar, or
pine, shall be cut from sound timber, and shall be straight and free of loose or unsound knots and other
defects which would render them unfit for the purpose intended.

Woven Filter Fabric for concrete wash shall be Geotex 2130 as manufactured by Propex or 100X as
manufactured by Mirafi, or approved equal.

Class 1 Types A and B Permeable rock filter shall conform to Section 10-1.10D, “Excavation and Grading,”
of these Special Provisions.

Tree Protection and Construction Limit Fence shall be constructed with high-density polyethylene open
pattern safety barrier fence or metal mesh fence and shall be at least 48 inches high. Additional tree
protection where fence cannot be placed at tree dripline shall be 2" x 4" x 8" wooden boards tied together by
wire or rope laced through staples attached to boards. Wooden fence shall be bound to tree with wire or
rope at three locations minimum. Construction Limit Fence shall be wrapped around the tree trunk prior to
wrapping the wooden tree trunk protection around the trunk.

Maintenance of Sediment Barriers:

General
Engineer will take periodic turbidity readings of the effluent discharging from all filtering devices. If the
effluent levels fall below the allowable limits listed above, Contractor shall take appropriate measures to bring
the effluent levels within the allowable limits. These measures include removing deposited sediment from
filter fencing, and other filter materials (e.g. weighted fiber rolls, gravel-filled rolls, or rice fiber rolls) after each
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storm and cleaning or replacing filter materials. The sediment removed shall be disposed of in accordance
with Section 10-1.10, “Excavation and Grading,” of these Special Provisions.

Specific
Temporary gravel bags shall be repaired or replaced on the same day when the damage occurs. Damage to
the temporary gravel bag resulting from Contractor's vehicles, equipment, or operations shall be repaired at
Contractor's expense. Gravel bags or gravel-filled rolls shall be replaced when the bag material or roll
material is ruptured or when the yarn has failed, allowing the bag contents to spill out.

Filter fence shall be repaired or replaced on the same day when the damage occurs. Damage to the filter
fence resulting from Contractor's vehicles, equipment, or operations shall be repaired at Contractor's
expense.

Rice straw fiber roll and weighted fiber rolls shall be maintained to disperse concentrated water runoff and to
reduce runoff velocities. Split, torn, or unraveling rolls shall be repaired or replaced. Where applicable,
broken or split stakes shall be replaced. Sagging or slumping fiber rolls shall be repaired with additional
stakes or replaced. Locations where rills and other evidence of concentrated runoff have occurred beneath
the rolls shall be corrected. Rice straw fiber roll and weighted fiber rolls shall be repaired or replaced on the
same day when the damage occurs. Damage to the temporary fiber rolls resulting from Contractor's
vehicles, equipment, or operations shall be repaired at Contractor's expense.

Filter Fabric shall be repaired or replaced the same day damage occurs. Damage to the filter fabric resulting
from Contractor's vehicles, equipment, or operations shall be repaired at Contractor’'s expense.

Maintenance of Tire Wash Areas: Engineer will take periodic turbidity readings of the effluent discharging
from the tire wash areas. If effluent limits for turbidity are exceeded, Contractor shall take the appropriate
measures to bring the effluent limits into compliance. These measures include flushing the area to remove
clogging of gravel bags or gravel-filled rolls and replacing Class 1 Type A Permeable Material filter medium.

Maintenance and replacement of gravel bags or gravel-filled rolls used in Tire Wash Areas shall conform to
the requirements outlined above under Maintenance of Sediment Barriers.

Maintenance of Concrete Wash Areas: Contractor shall vactor or otherwise clean the concrete wash areas
as necessary to prevent overtopping of these facilities and before removing the woven filter fabric when the
concrete wash area is no longer needed. Contractor shall remove hardened concrete and dispose of it in
accordance with Section 10-1.10, “Excavation and Grading,” of these Special Provisions and replace Class 1
Type A Permeable rock filter as necessary to keep the facility functional. After the facility is vactored and
hardened concrete is removed, Contractor shall return the facility to a functional condition.

Maintenance and replacement of rice fiber rolls and woven filter fabric used in Concrete Wash Areas shall
conform to the requirements outlined above under Maintenance of Sediment Barriers.

Removal: Except where noted otherwise in the Item descriptions, remove temporary erosion control
measures only when all permanent structural and permanent erosion control measures have been
implemented, and where designated elsewhere in these Special Provisions, upon approval by TRPA.
Ground disturbance, including holes and depressions, caused by the installation and removal of the
temporary erosion control measures shall be backfilled and compacted.

Payment for compliance with this section shall be considered as included in the applicable Items and no
additional compensation will be made therefor.

10-1.25 CLEANUP

This section describes the cleanup of construction areas associated with the erosion control construction:

Cleanup and Dressing: After all of the work indicated on the Plans and Specifications is complete and before
final acceptance of the project, the entire construction site including areas used for storage of supplies and
equipment shall be neatly finished to the lines and grades shown on the Plans. Slopes shall be graded so as
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to produce a slightly roughened (natural) appearance without damaging the existing or new improvements,
trees, and shrubs.

Machine dressing shall be supplemented by hand work as necessary. At the completion of dressing, the
project shall appear uniform in all respects. Trash of any kind shall be removed from the construction site
and disposed of at Contractor's expense and all culverts shall be cleaned, unless otherwise directed by
Engineer. All temporary erosion control devices shall be cleaned first and then removed unless noted
otherwise. All pavement surfaces whether new or old shall be thoroughly cleaned by watering and
sweeping.

No direct compensation shall be paid for cleanup work and Contractor shall include cleanup work as a part of
the items of work.

10-1.26 SHORING AND EXCAVATION PLAN

Attention is directed to Sections 5-1.02A, “Excavation and Safety Plans,” and 7-1.01E, “Trench Safety,” of
the Standard Specifications and OSHA 29 CFR Part 1926 Construction Industry Regulations and these
Special Provisions.

Contractor shall provide a safe means of egress in trenches/excavations five (5) feet deep and greater by the
use of sheeting, shoring and bracing, sloping the sides of the trenches/excavations, or equivalent method.

Contractor shall submit a detailed plan showing the design of the sheeting, shoring and bracing, or
equivalent method which Contractor proposes to use during construction to Engineer in accordance with
Section 5-1.02A, “Excavation Safety Plans,” of the Standard Specifications, except that this plan shall be
submitted to Engineer within five (5) working days prior to any proposed work requiring protection. No
excavation or trenching requiring protection shall commence until the “Shoring and Excavation Plan” is
acknowledged by Engineer.

Nothing in this provision shall be construed to impose tort liability on County or any of its employees.

If the Engineer determines that resources sufficient to bring the Contractor in compliance with this section
“Shoring and Excavation Plan” have not been allocated, Engineer may redirect any and all of the
Contractor’s resources available at the project site toward this effort. In the event that Engineer redirects
resources due to Contractor’'s non-compliance with the provisions of this section, “Shoring and Excavation
Plan”, the County will not be responsible for any delays to the Contractor's schedule resulting from the
reallocation, and no compensation shall made therefor.

The following excavations require the use of sheeting, shoring and bracing, or equivalent method rather than
sloping the sides of the excavation:

SHEET STRUCTURE DESCRIPTION APPROX. STATION

For all other trenches/excavations, unless sloping the sides of the trench/excavation causes no disturbance
to the existing adjacent slopes and vegetation and does not extend beyond County right-of-way and/or the
construction limit fence, Contractor shall shore or brace the trenches/excavations.

The costs associated with installing sheeting, shoring and bracing, sloping the sides of the
trenches/excavations or equivalent method for trenches/excavations five feet deep and greater shall be paid
for in accordance with the lump sum price bid for ltem “Trench and Excavation Safety” and no additional
compensation will be made. Contractor’s attention is directed to Section 5-1.50, “Local, State, and Federal
Agencies’ Conditions of Approval and Permits,” of these Special Provisions regarding permitting and Section
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10-1.22, “Disturbance and Revegetation,” of these Special Provisions regarding violation of the above
requirements such that disturbance results.

10-1.27

1.

2.

10.

TIMBER REMOVAL PRACTICES

Prior to timber harvest, all project temporary erosion control devices must be in place.

All care must be taken to minimize damage to trees and other vegetation not marked for removal. If
such occurs, damaged vegetation will be removed at Contractor expense. Revegetation of the area
will be in accordance with Section 10-1.22, “Disturbance and Revegetation,” of these Special
Provisions.

Contractor shall be liable for damage to utility service lines, fences or other structures.
Trees shall be felled to minimize disturbance to surrounding vegetation and traffic flow.

Contractor shall be responsible for all traffic control during timber harvest where applicable in
accordance with the California MUTCD. This shall include, but is not limited to, two flaggers in
constant eye or radio contact. Contractor shall also coordinate traffic control with the emergency
service providers.

Trees noted to be removed must be cut to stump height sufficient for subsequent easy stump
removal to a depth of 2 feet below the bottom of the proposed improvements if the stump and roots
will interfere with the installation of the improvements.

Within a SEZ, trees to be removed must be felled, bucked to firewood length, and the green wood
covered tightly with plastic and left in place, if not removed within 48 hours. Tree removal from the
area shall occur when soil is dry and stable. Lengths shall be winched out, lifted with a cherry picker,
or carried by hand. No mechanical equipment for tree removal shall be operated within an SEZ
(Sheet L-1 of the Plans denotes the SEZ areas).

All wood products for resale must be removed from the site prior to resale.

All trees marked for removal must be removed from the site within 48 hours to reduce the spread of
insects.

Contractor is responsible for complete site cleanup, including slash disposal. No slash may be
stored or burned on site.

Other Requirements:

1.

Contractor shall obtain a Timber Operator's License from the California Department of Forestry and
Fire Protection (CAL FIRE) prior to starting work if the fuel wood or timber is to be sold.

2. Contractor must meet all County requirements for comprehensive and liability insurance prior to
starting work.
SECTION 11. (NOT USED)
SECTION 12. (NOT USED)
SECTION 13. (NOT USED)
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SECTION 14. FEDERAL PREVAILING WAGES

14-1.01 GENERAL

The work will be funded, in part, with Federal funds. The Federal Minimum Wages are included hereinafter
and incorporated by reference, and are intended to comply with the federal requirements for partially
federally funded projects, where applicable.
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